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AGREEMENT made as of the ___________ day of ___________ in the year TWO 
THOUSAND TWENTY_________
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

Frisco Independent School District
5515 Ohio Drive
Frisco, Texas 75035
Phone: 469.633.6000

and the Architect:
(Name, legal status, address and other information)

________________
________________
________________
Phone: __________
E-mail: __________

for the following Project:
(Name, location and detailed description)

As defined in AIA Document G802-2017 Amendment to the Professional Services 
Agreement. 

This B101-2017 Agreement, as amended, shall serve as a master agreement between 
Owner and Architect for various projects to be assigned by Owner with scope, schedule, 
and costs detailed in AIA Document G802-2017 Amendment to the Professional Services 
Agreement for each project to be mutually agreed to and signed by the Owner and 
Architect in accordance with Section 1.1 herein.
 

The Owner and Architect agree as follows.
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NOTE: Any reference hereinafter this one, to an AIA™ Document or any AIA Documents included in the Contract 
Documents shall refer to such document “as modified for this Project”. In addition, any reference to AIA Documents 
shall all be considered to have included the Trademark “™” after the AIA reference, whether or not included in the 
text. The AIA Documents are registered intellectual property of the American Institute of Architects and use and 
amendment of such forms is permitted under license granted to Walsh Gallegos Kyle Robinson & De Los Santos 
P.C. No use may be made of this AIA document other than as Contract Documents for this Project.

ARTICLE 1   INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time 
of execution.”)

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in 
which the program will be developed.)

This Agreement is intended provide the basis for a Requirements Contract for Architectural Services, as set forth 
herein and in each Amendment to the Professional Services Agreement (AIA Document G802-2017, as modified by 
Owner), if, as and when added to this Agreement and for the period set forth therein.  The utilization of the Architect 
for design and contract administration services specified herein will be dependent upon the needs and requirements 
of the Owner for a specific Project. Upon the Owner’s determination of a need for additional Architectural Services 
in for a specific Project, the Parties agree to execute an individual G802 Amendment, incorporating the Owner’s 
specific requirements for the individual Project.
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For record keeping purposes and ease of reference, each G802 Amendment will be referred to be sequential numbers 
and the specific Project Name -- e.g. “G802 Amendment No. XX – Project Name” and each will be appended to this 
Agreement and made a part thereof as of the date of their respective executions.  The terms of this Master 
Agreement (including the applicable General Conditions for the Contract of Construction) shall apply to each G802 
Amendment for a Project added to this Agreement, and any reference in this Agreement to the “Project” shall refer 
generically to the specific Project referenced in the G802 Amendment which is relevant to the issue at hand. The 
Owner will not be obligated to place any minimum dollar amount of G802 Amendments with the Architect under 
this Agreement.

§ 1.1.2 The Project’s physical characteristics:
(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; 
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of 
public and private utilities and services; legal description of the site, etc.)

To be determined and documented in the applicable G802 Amendment. 

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

To be determined and documented in the applicable G802 Amendment.

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:

.1 Design phase milestone dates, if any:

To be determined and documented in the applicable G802 Amendment.

.2 Construction commencement date:

To be determined and documented in the applicable G802 Amendment.

.3 Substantial Completion date or dates:

To be determined and documented in the applicable G802 Amendment.

.4 Other milestone dates:

To be determined and documented in the applicable G802 Amendment.

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or fast-
track design and construction, multiple bid packages, or phased construction.)

To be determined and approved by the Owner’s Board of Trustees and documented in the applicable G802 
Amendment.

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

To be determined and documented in the applicable G802 Amendment.

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate 
AIA Document E204™–2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and 
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services related to the Owner’s Sustainable Objective. If E204–2017 is incorporated into this agreement, the Owner 
and Architect shall incorporate the completed E204–2017 into the agreements with the consultants and contractors 
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

See Section 5.3. 

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 
submittals to the Owner are as follows:
(List name, address, and other contact information.)

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

To be determined and documented in the applicable G802 Amendment.

.1 Geotechnical Engineer:

.2 (List any consultants and contractors retained by the Owner.)

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

__________________
__________________
__________________
__________________
__________________
Phone: ____________
E-mail: ____________
 

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2 and shall select such 
consultants based on the qualification-based selection process established in Texas Government Code, Chapter 
2254. 
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:

.1 Structural Engineer:
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________________
 

.2 Mechanical, Electrical, and Plumbing (MEP) Engineer:

_______________________

.3 Landscape Architect:

____________________ 

.4 Civil Engineer:

_____________________

.5 Roofing/Waterproofing Consultant:

__________________ 

.6 Foodservice Consultant:

__________________ 

.7 Acoustic Consultant:

__________________ 

Changes to the consultants listed above will be determined and documented in the applicable G802 Amendment.

Consultants not governed by Texas Occupations Code Chapter 1001 shall be licensed or registered as required by 
applicable law.

§ 1.1.11.2 Consultants retained under Supplemental Services:

§ 1.1.12 Other Initial Information on which the Agreement is based:

To be determined and documented in the applicable G802 Amendment. Whenever a statute, regulation, or code is 
cited in this Agreement, it shall refer to that statute, regulation, or code or its successor at the time the Agreement is 
signed or, a revised statute, regulation, or code if it becomes effective at a later time and compliance is required for 
completion and approval of the Project.

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust 
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as 
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties may agree upon protocols, in writing, governing the transmission and use of Construction 
Documents or any other information or documentation in digital form. The parties will use AIA Document E203™–
2013, Building Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, 
transmission, and exchange of digital data.
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§ 1.3.1 [Paragraph Deleted.]

ARTICLE 2   ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect shall also 
comply with all provisions in Texas Administrative Code, Title 19 Section 61.1040, pertaining to services and 
actions required of the Architect. Architect, prior to signing this Agreement and submitting it to the Owner, shall 
comply with the provisions of Texas Government Code Section 2252.908, requiring a Disclosure of Interested 
Parties filed with the Texas Ethics Commission. Architect certifies that Architect is a registered professional 
architect or engineer licensed to practice in the State of Texas. Pursuant to the Texas Occupations Code, any civil, 
structural, mechanical, or electrical plans, specifications, or opinions of probable cost for construction must be 
prepared by a registered professional engineer or a registered architect, whichever is appropriate, and who is 
licensed to practice in the State of Texas. Architect agrees to notify Owner should Architect’s registration status 
change. Architect certifies that Architect and Architect’s employees and agents are eligible to work under federal, 
state and local immigration laws and regulations.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
architects practicing under the same or similar circumstances and as expeditiously as is prudent considering the 
ordinary professional skill and care of a competent architect, as set out in Texas Local Government Code Section 
271.904(d) and Texas Civil Practices and Remedies Code Section 130.0021, hereinafter referred to as the “Standard 
of Care.” The Architect shall further, and to the extent required by 19 Texas Administrative Code Section 61.140, 
provide all certifications required by Section 61.140(f), and otherwise perform its services and obligations required 
of it by applicable laws, codes, and ordinances in accordance with the Standard of Care. Owner’s approval, 
acceptance, use of, or payment for all or any of Architect’s services shall in no way alter Architect’s obligations or 
Owner’s rights hereunder.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 
Project. The identified Architect shall be the prime design professional for the Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 
judgment with respect to this Project.

§ 2.5 Prior to performing Architect's services under this Agreement, Architect shall procure, maintain and provide 
insurance certificates, policies and endorsements, in at least the following amounts, to protect Architect and Owner 
from claims arising out of the performance of the Architect's services under this Agreement and caused by any error, 
omission, negligent act or omission, or design defect by Architect, such insurance to be in a form approved by the 
Owner, with an effective date prior to the beginning date of design. Such insurance shall be written on an occurrence 
basis, if available, and on a claims-made basis, if occurrence basis insurance is not available.  Architect shall 
maintain its insurance in full force and effect and uninterrupted during the term of this Agreement and after the 
completion of services under this Agreement until the completion of any applicable statute of limitations, such 
period to be not less than one year from Final Completion of all construction of this Project as to workers 
compensation, two years from the Final Completion of all construction of this Project as to commercial general 
liability, and comprehensive automobile liability, and not less than eight years from the Substantial Completion of 
all construction of this Project (or ten years, as allowed by Texas Civil Practices and Remedies Code §16.008), as to 
errors and omissions insurance.  Architect shall furnish to Owner insurance certificates, policies and endorsements 
upon request at any time. Architect shall name Owner as an additional insured under Architect’s policies for 
commercial general liability and comprehensive automobile liability. All insurance required herein shall be obtained 
from a company licensed to do business in the State of Texas by the Texas Department of Insurance and shall be 
underwritten by a company rated not less than A-X in A.M. Best’s Key Rating Guide, Property-Casualty, according 
to the latest posted ratings available on A.M. Best's website, www.ambest.com, and that permits waivers of 
subrogation. Deductibles or self-insured retention limits for all policies (except Architect’s Errors or Omissions 
insurance) shall not exceed $25,000 for a project budgeted at $4 million or less, or $50,000 for a project budgeted at 
more than $4 million. The policies shall include a waiver of subrogation in favor of the Owner. Any deviation from 
these requirements can only be approved by Owner's Board of Trustees. To the extent that Architect is unable to 
procure the insurance designated herein because the insurance is not reasonably available or is cost-prohibitive, then 
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Architect shall provide written notice to Owner's Board of Trustees. Any nonconformity may be grounds for 
termination or modification of the Contract. Such policies shall be primary and non-contributory. The limits of 
liability for such insurance shall be in at least the following amounts:

§ 2.5.1 Workers' Compensation 
.1 State Statutory Benefits
.2 Employer’s Liability $1,000,000.00 per accident

$1,000,000.00 disease, policy limit
$1,000,000.00 disease each employee

§ 2.5.2 Commercial General Liability with policy limits of not less than ONE MILLION DOLLARS ($1,000,000.00)

.1 Each Occurrence: $300,000.00 each occurrence
$1,000,000.00 aggregate

.2 Medical Expense (per person): $5,000.00 each occurrence

.3 Products & Completed Operations: $300,000.00 aggregate (to be maintained for a period of two 
years after Final Payment; Contractor shall continue to 
provide evidence of such coverage to Owner on an annual 
basis during this period and Owner shall be named by 
endorsement as an Additional Insured for such coverage)

.4 Personal & Advertising Injury $300,000.00 aggregate

.5 Must include explosion, collapse, and underground (X, C, and U) coverage.

.6 Must include Completed Operations coverage.

.7 Must Include Contractual Liability Coverage.

.8 Must Include General Aggregate Per Project Endorsement

§ 2.5.3 Contractual Liability:
.1 Property Damage shall be included in Commercial General Liability Coverage.
.2 Insurance sufficient to cover Architect’s contractual indemnities.

§ 2.5.4 Business Automobile Liability (including owned, non-owned, hired, or any other vehicles): combined single 
limit policy in the amount of at least $1,000,000.00.

.1 Bodily Injury (per person) $100,000.00

.2 Bodily Injury (per accident) $300,000.00

.3 Property Damage $300,000.00

§ 2.5.5 Professional Liability (E&O) 
Coverage in at least the following amounts: $1,000,000.00 per occurrence

$1,000,000.00 per aggregate

Deductibles or self-insured retention amounts shall not exceed $25,000 for a project budgeted at $4 million or less, 
or $50,000 for a project budgeted at more than $4 million.
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.1 Architectural and engineering consultants shall carry Professional Liability (errors and omissions) 
insurance in an amount sufficient to cover any potential damages which could result from that 
consultant's negligence.)

§ 2.5.5.1 Architectural and engineering consultants shall carry Professional Liability (Errors and Omissions) in an 
amount not less than $1,000,000.00.

§ 2.5.6 Umbrella Excess Liability coverages shall be:
.1 $1,000,000.00 each occurrence
.2 $1,000,000.00 aggregate
.3 $1,000,000.00 aggregate Per Project Endorsement

§ 2.5.7 Texas Workers Compensation Insurance.  Because Architect will be performing services on-site, the following 
will apply: 

Definition: Certificate of coverage (“certificate”) - A copy of a certificate of insurance, a certificate of authority to 
self-insure issued by the Texas Department of Insurance (TDI), or a coverage agreement (DWC Form-81, DWC 
Form-82, DWC Form-83, or DWC Form-84), showing statutory workers’ compensation insurance coverage for the 
Architect or its employees providing services on a Project is required for the duration of the Project.

.1 Duration of the Project includes the time from the beginning of the Work on the Project until the 
Architect’s Work on the Project has been completed and accepted by the Owner.

.2 Persons providing services on the Project include all persons or entities performing all or part of the 
services the Architect has undertaken to perform on the Project, regardless of whether that person 
contracted directly with the Architect and regardless of whether that person has employees.  This 
includes, without limitation, independent contractors, subcontractors, leasing companies, motor 
carriers, owner-operators, employees of any such entity, or employees of any entity that furnishes 
persons to provide services on the Project.

.3 Services include, without limitation, providing, hauling, or delivering equipment or materials, or 
providing labor, transportation, or other services related to the Project.  Services do not include 
activities unrelated to the Project, such as food/beverage vendors, office supply deliveries, and 
delivery of portable toilets.

.4 The Architect shall provide coverage, based on proper reporting of classification codes and payroll 
amounts and filing of any coverage agreements, which meets the statutory requirements of Texas 
Labor Code Section 401.011(44) for all employees of the Architect providing services on the Project 
for the duration of the Project.

.5 The Architect must provide a certificate of coverage to the Owner prior to being awarded the 
contract.

.6 If the coverage period shown on the Architect’s current certificate of coverage ends during the duration of 
the Project, the Architect must, prior to the end of the coverage period, file a new certificate of coverage with the 
Owner showing that coverage has been extended.

.7 The Architect shall obtain from each person providing services on a project, and provide to the 
Owner:
.1 A certificate of coverage, prior to that person beginning work on the Project, so the Owner will 

have on file certificates of coverage showing coverage for all persons providing services on the 
Project; and 

.2 No later than seven (7) days after receipt by the Architect, a new certificate of coverage showing 
extension of coverage, if the coverage period shown on the current certificate of coverage ends 
during the duration of the Project.

.8 The Architect shall retain all required certificates of coverage for the duration of the Project and for 
one (1) year thereafter. 

.9 The Architect shall notify the Owner in writing by certified mail or personal delivery, within ten (10) 
days after the Architect knew or should have known, of any change that materially affects the 
provision of coverage of any person providing services on the Project. 

.10 The Architect shall post on each project site a notice, in the text, form and manner prescribed by the 
Texas Department of Insurance, Division of Workers’ Compensation, informing all persons 
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providing services on the Project that they are required to be covered, and stating how a person may 
verify coverage and report lack of coverage.

.11 The Architect shall contractually require each person with whom it contracts to provide services on a 
project, to: 
.1 Provide coverage, based on proper reporting of classification codes and payroll amounts and 

filing of any coverage agreements, which meets the statutory requirements of Texas Labor Code 
Section 401.011(44) for all of its employees providing services on the Project for the duration of 
the Project; 

.2 Provide to the Architect, prior to that person beginning work on the Project, a certificate of 
coverage showing that coverage is being provided for all employees of the person providing 
services on the Project for the duration of the Project;

.3 Provide the Architect, prior to the end of the coverage period, a new certificate of coverage 
showing extension of coverage, if the coverage period shown on the current certificate of 
coverage ends during the duration of the Project;

.4 Obtain from each other person with whom it contracts, and provide to the Architect:
.1 A certificate of coverage, prior to the other person beginning work on the Project; and
.2 A new certificate of coverage showing extension of coverage, prior to the end of the 

coverage period, if the coverage period shown on the current certificate of coverage ends 
during the duration of the Project;

.5 Retain all required certificates of coverage on file for the duration of the Project and for one (1) 
year thereafter;

.6 Notify the Owner in writing by certified mail or personal delivery, within ten (10) days after the 
person knew or should have known, of any change that materially affects the provision of 
coverage for any person providing services on the Project; and

.7 Contractually require each person with whom it contracts to perform as required by items 1-7, 
with the certificates of coverage to be provided to the person for whom they are providing 
services.

.12 By signing this contract or providing or causing to be provided a certificate of coverage, the Architect 
is representing to the Owner that all employees of the Architect who will provide services on the 
Project will be covered by workers’ compensation coverage for the duration of the Project, that the 
coverage will be based on proper reporting of classification codes and payroll amounts, and that all 
coverage agreements will be filed with the appropriate insurance carrier or, in the case of a self-
insured, with the TDI’s Division of Self-Insurance Regulation.  Providing false or misleading 
information may subject the Architect to administrative penalties, criminal penalties, civil penalties, 
or other civil actions.

.13 The Architect’s failure to comply with any of these provisions is a breach of contract by the Architect 
that entitles the Owner to declare the contract void if the Architect does not remedy the breach within 
ten (10) days after receipt of notice of breach from the Owner.

.14 The coverage requirement recited above does not apply to sole proprietors, partners, and corporate 
officers who meet the requirements of the Act, Texas Labor Code Section 406.097(c), and who are 
explicitly excluded from coverage in accordance with the Act, Texas Labor Code Section 406.097(a) 
(as added by House Bill 1089, 74th Legislature, 1995, §1.20). This subsection applies only to sole 
proprietors, partners, and corporate executive officers who are excluded from coverage in an 
insurance policy or certificate of authority to self-insure that is delivered, issued for delivery, or 
renewed on or after January 1, 1996.   28 TAC § 110.110(i). 

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES
§ 3.1 Architect, prior to signing this Agreement and submitting it to the Owner, shall comply with the provisions of 
Texas Government Code Section 2252.908, requiring a Disclosure of Interested Parties filed with the Texas Ethics 
Commission. The Architect’s Basic Services consist of those described in Article 3 and Article 4 and include usual 
and customary architectural services, structural, mechanical, plumbing, civil, and electrical engineering services; 
landscape design; architectural interior design; audio-visual, data, and telecommunications and technology design 
and distribution; kitchen and food service equipment design; acoustical engineering and design; site feasibility 
design; programming of new schools and/or scope of work verification for renovations of existing schools; security 
planning services; graphics/way-finding planning services; roofing consultant services unless otherwise approved by 
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Owner; accessibility services; estimating by the Architect's independent estimating consultant; record drawings; 
professional renderings; design and construction database management; Texas Commission on Environmental 
Quality compliance services, if appropriate; and internal audit and accounting services necessary for Architect to 
fulfill Architect’s responsibilities under this Agreement and as necessary to complete the Project. Architect shall 
provide all plans and specifications for all site development necessary for the Project, which shall include locating 
any building on-site, and developing all plans and specifications for site drainage, parking, landscaping, walkways, 
irrigation, playgrounds, staging areas and portable buildings and accompanying infrastructure, when 
appropriate. The District will not waive any services recommended by the Architect that are required by law.

Architect certifies that Architect is a registered professional architect or engineer licensed to practice in the State of 
Texas. Pursuant to the Texas Occupations Code, any civil, structural, mechanical, or electrical plans, specifications, 
or opinions of probable cost for construction must be prepared by a registered professional engineer or a registered 
architect, whichever is appropriate, and who is licensed to practice in the State of Texas. Architect agrees to notify 
Owner should Architect’s registration status change. Architect certifies that Architect and Architect’s employees and 
agents are eligible to work under federal, state and local immigration laws and regulations. 

§ 3.1.1 The Architect shall perform and manage the Architect’s services and administer the Project, in accordance 
with this Agreement as amended for this Project, and with the AIA Document A201-2017, General Conditions of 
the Contract for Construction, as amended for this Project, consult with the Owner, research applicable design 
criteria, attend Project meetings, communicate with members of the Project team, and report progress to the Owner 
through the issuance of progress reports to Owner and Contractor, as more specifically defined hereafter. The 
Architect shall not be relieved of any obligation to perform in accordance with the standard of care applicable to 
licensed architects in the State of Texas under the same or similar circumstances, regardless of whether or not a 
specific responsibility or task is included or identified in this Agreement.

.1 Upon request of the Owner’s representative, the Architect shall make presentations to Owner’s 
representatives to review the design of the Project.  In addition, upon request of the Owner’s 
representative, the Architect shall make monthly presentations to Owner’s Board of Trustees.

.2 The Architect shall submit design documents to the Owner at intervals appropriate to the design 
process as designated in this Agreement, as amended, for purposes of evaluation and approval by the 
Owner’s Board of Trustees, as specified herein. The Architect shall be entitled to rely on approvals 
received from the Owner's Board of Trustees in the further development of the design, provided that 
nothing herein shall relieve Architect of responsibility or liability for its failure to provide its services 
in accordance with the Standard of Care.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s 
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, 
and timeliness of, services and information furnished by the Owner and the Owner’s consultants in accordance with 
19 TAC Section 61.140. The Architect shall provide prompt written notice to the Owner if the Architect becomes 
aware of any error, omission, or inconsistency in such services or information. Architect shall also promptly respond 
in writing to notices from Owner regarding Owner's discovery of errors, omissions, or inconsistencies, and, if 
requested, shall promptly meet with Owner regarding same.  Owner's notice or lack of notice shall not relieve 
Architect of any responsibility or liability for performance of Architect's contracted services.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 
schedule for the performance of the Architect’s services including the dates of Architect's design services and the 
completion of documentation required of the Architect. The schedule initially shall include anticipated dates for the 
commencement of construction and for Substantial Completion and Final Completion of the Work as set forth in the 
Initial Information. The schedule shall include allowances for periods of time required for the Owner’s and 
Contractor’s review, for the performance of the Owner’s consultants, and for approval of submissions by authorities 
having jurisdiction over the Project. The schedule shall also include commencement of construction, timed 
sufficiently to achieve Owner's proposed dates of Substantial Completion and Final Completion as stated in this 
Agreement, as amended, and within Owner's budget. Once approved by the Owner, time limits established by the 
schedule shall not, except for reasonable cause, be exceeded by the Architect. With the Owner’s prior written 
approval for reasonable cause, the Architect shall adjust the schedule, if necessary, as the Project proceeds until the 
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commencement of construction. If Contractor is a Construction Manager-at-Risk, then the Architect shall assist the 
Construction Manager-at-Risk in the preparation and periodic update of the Project schedule and bid schedule.

.1 Architect shall also review and search all building codes applicable to the Project, and shall reasonably 
comply with all applicable codes in the design and construction of the Project, as required by 19 TAC § 
61.1040(e)(5)(C), and (j)(1) and (2), including without limitation, design of storm shelters, and use of a 
third-party code compliance officer where code compliance will not be enforced by a state or local 
authority having jurisdiction (“building code official”). Architect shall coordinate and prepare a proposed 
statement of any special inspections or testing required in accordance with the required construction codes, 
customizing the proposed statement based on knowledge about the project regardless of whether the 
statement requires testing and inspection to be less than the default requirements of the required 
construction codes, including materials testing, project-specific requirements for special inspections and 
testing, specific wind and seismic requirements, frequency of the special inspections, or tests to be 
performed in accordance with the referenced standard defining the inspection. 19 TAC Section 
61.1040(e)(6)(D). Architect shall ensure that the Construction Documents are of sufficient clarity to 
indicate the timing, location, nature, and extent of specific inspections and tests required to be performed 
by the Owner through the local authority having jurisdiction, the third-party code compliance officer, any 
third-party special inspector or inspection agency, or the Architect if qualified as a special inspector and 
specified as a contractual term. 19 TAC Section 61.1040(e)(6)(E). A building permit issued by a local 
authority having jurisdiction or a third-party code compliance officer shall be considered by the Owner to 
indicate that the proposed statement of special inspections is approved and constitutes the code-required 
inspections and tests. 19 TAC Section 61.1040(e)(6)(F). The Contractor, before beginning construction, 
shall submit to the Owner, Architect, and the building code official or third-party code compliance officer 
an acknowledgement of the Contractor’s responsibility to notify quality assurance personnel that will be 
performing inspections and tests when the Project is ready for those specific inspections and tests and the 
Contractor’s responsibility to request and obtain a final report from each quality control person performing 
the code-required inspections and tests before requesting a certificate of occupancy. 19 TAC Section 
61.1040(e)(6)(G). Third-party inspectors who perform the code-required inspections and tests shall submit 
inspection and testing reports to the Owner and the Architect, and shall submit a final report to the Owner, 
Architect, building code official or third-party code compliance officer, and Contractor, upon request by the 
Contractor, indicating any known deficiencies discovered during the Project that have not yet been 
addressed at the time of the request. 19 TAC Section 61.1040(e)(6)(H). Special inspections and testing 
reports shall be submitted to the building code official and the Architect, and any discrepancies shall be 
brought to the attention of the Contractor, and if not corrected, to the attention of the building code official, 
the Architect, and the Owner. 19 TAC Section 61.1040(e)(6)(I). The Architect shall comply with 19 TAC 
Section 61.1040(j) and (k) in the design of this Project.”

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s 
approval. The Architect shall review, and be responsible for compliance with, laws, codes, and regulations 
applicable to the Architect’s services, including, without limitation, school facility standards found in 19 TAC 
Section 61.1040, and Texas Health and Safety Code Chapter 341, in accordance with the Standard of Care. The 
Architect shall respond in the design of the Project to requirements imposed by governmental authorities having 
jurisdiction over the Project. The Architect shall comply with all policies, regulations and rules of the Owner, 
including, but not limited to, those related to employee conduct (such as prohibitions against alcohol, weapons, 
drugs, fraternization, harassment, and tobacco on school property), and fraud and financial impropriety. Architect 
shall certify that it has reviewed the standards contained in 19 TAC Section 61.1040, and used reasonable care in 
accordance with the Standard of Care. Architect shall also certify that the Construction Documents are in reasonable 
accordance with the provisions of 19 TAC Section 61.1040, except as indicated on the certification.  Architect shall 
perform a building code search under applicable regulations that may influence the Project, and shall certify that the 
design has been researched before it is final, as required by 19 TAC Section 61.1040. Architect shall also certify that 
the facilities have been designed according to the provisions of 19 TAC Section 61.1040, based on the educational 
program, long-range school facility plan, educational specifications, building code specifications, and all 
documented changes to the Construction Documents provided by the District, as required by 19 TAC Section 
61.1040 and shall certify the Project has been designed in reasonable compliance with Owner’s long-range facility 
plan, educational specifications, school facility standards, and facility space as determined by Owner’s Qualitative 
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or Quantitative evaluation of compliance for space standards. Architect shall complete the Texas Education 
Agency’s Certification of Project Compliance located at www.tea.state.tx.us. In executing the certifications required 
under the provisions of this Section, Architect shall exercise his/her reasonable professional judgment and care 
consistent with the Standard of Care.  Architect shall design the Project in such a manner that the Project or each 
part of the Project is readily accessible to and usable by individuals with disabilities, in compliance with the 
Americans with Disabilities Act, Section 504 of the Rehabilitation Act, federal regulations interpreting the 
Americans with Disabilities Act and Section 504, Texas Government Code Chapter 469, the Texas Accessibility 
Standards, all applicable requirements or standards of the Texas Department of Licensing and Regulation, and all 
applicable requirements or standards of the American National Standards Institute.  It shall be the responsibility of 
Architect to address revisions or amendments to applicable codes or standards which become effective prior to the 
date of Substantial Completion. Revisions or amendments to applicable codes or standards which become effective 
after the date of Substantial Completion shall be addressed by the Architect, and shall be compensated as an 
Additional Service pursuant to Section 3.1, if applicable to the Project and required for Final Completion.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and 
entities providing utility services to the Project. The Architect shall comply with applicable design requirements 
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents 
required for the approval of governmental authorities having jurisdiction over the Project. When the services under 
this Agreement include contract administration services, the General Conditions of the Contract for Construction 
shall be the edition of AIA Document A201-2017, as amended for this Project as of the date of this Agreement, and 
Architect herein agrees to abide by same. Architect agrees that the AIA Document A201-2017 may be subject to 
subsequent amendments based upon negotiations between Owner, Architect and Contractor. As a condition of 
further service, Architect shall provide to Owner a signed statement stating Architect’s agreement to adhere to any 
such negotiated amendments.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall assist the Owner with the provision of the educational program and educational 
specifications, which shall be approved by Owner’s Board of Trustees, per 19 Texas Administrative Code section 
61.1040. The Architect shall review the program and specifications furnished by Owner to ascertain the specific 
requirements of the Project and shall arrive at a mutual written understanding of such requirements with Owner. 
Architect shall include all components of Owner’s program in the Project, unless specific written agreement to 
delete a component is received from Owner.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost 
of the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in 
terms of the other, to ascertain the requirements of the Project, and to ascertain that they are consistent with the 
requirements of the Project. The Architect shall notify the Owner, in writing, of (1) any inconsistencies discovered 
in the information, and (2) other information or consulting services that may be reasonably needed for the Project. 
The Architect shall visit the Owner’s Project site and shall provide to Owner a written report evaluating the 
feasibility of the Owner’s site for the Project based on site conditions, and the Owner’s program, schedule and 
budget for the Cost of the Work. The Architect shall include, in the written report, an identification and evaluation 
of the location, availability, adequacy, capacity, and sufficiency of all utilities necessary to serve the completed 
Project. The Architect shall address with the Owner any existing easements or rights-of-way which may interfere 
with Owner’s Project. As soon as practicable after execution of this Agreement and, if possible, before Owner’s 
Board of Trustees designates a method of construction contract procurement, the Architect shall review the Owner’s 
proposed method of contracting for construction services and shall notify the Owner in writing of anticipated 
impacts that such method may have on the Owner's program, financial and time requirements, and the scope of the 
Project.

§ 3.2.3 The Architect shall present its written preliminary evaluation to the Owner and shall discuss with the Owner 
alternative approaches to design and construction of the Project. The Architect shall reach a written understanding 
with the Owner regarding the requirements of the Project.

http://www.tea.state.tx.us/
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§ 3.2.4 Based on the Project requirements agreed upon, in writing, with the Owner, the Architect shall prepare and 
present, for the Owner’s approval, a written preliminary design illustrating the scale and relationship of the Project 
components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design and Owner’s schedule and budget for the Work, the 
Architect shall prepare Schematic Design Documents for the Owner’s approval. The Schematic Design Documents 
shall establish the conceptual design of the Project and illustrate the scale and relationship of the Project 
components.  The Schematic Design Documents shall consist of drawings and other documents including a site plan, 
if appropriate, and preliminary building plans, sections and elevations; and may include some combination of study 
models, perspective sketches, or digital representations. Preliminary selections of major building systems and 
construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building 
orientation, together with other considerations based on program and aesthetics, in developing a design that is 
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more 
advanced sustainable design services as an Additional Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider, and, if applicable, consult with the Construction Manager-at-Risk regarding 
the value of alternative materials, building systems and equipment, together with other considerations based on 
program and aesthetics, in developing a design for the Project that is consistent with the Owner’s program, schedule, 
and budget for the Cost of the Work.

§ 3.2.6 When the Project requirements have been sufficiently identified, including Owner’s budgetary constraints, 
programmatic needs, and expectations as to quality, functionality of systems, maintenance costs, and usable life of 
equipment and facilities, the Architect, and, if applicable, the Construction Manager-at-Risk, shall prepare a 
preliminary estimate of the Cost of the Work prepared in accordance with Section 6.3. This estimate may be based 
on current area, volume or similar conceptual estimating techniques.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s 
approval. Architect shall not proceed to the Design Development Document Phase without the approval of Owner’s 
Board of Trustees, or the Board’s designee; provided, however, this approval shall not relieve Architect of 
Architect's responsibility and liability to provide documents which are sufficient for Owner to complete the 
construction of the Project, and are free from material defects or omissions. Architect shall bear full responsibility 
for, and all resulting excess costs incurred by Architect in, proceeding without required approval.

§ 3.3 Design Development Phase Services
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and 
describe the development of the approved Schematic Design Documents, shall refine the Project design, and shall 
consist of drawings and other documents including plans, sections, elevations, typical construction details, and 
diagrammatic layouts of building systems to fix and describe the size and character of the Project as to architectural, 
structural, mechanical and electrical systems, and other elements outlined in this Agreement. The Design 
Development Documents shall also include outline specifications that identify major materials and systems and 
establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work. As the design process progresses through the 
end of the preparation of the Construction Documents, the Architect, and if applicable, the Construction Manager-at-
Risk, shall prepare a preliminary estimate of the Cost of the Work. The Architect shall advise the Owner of any 
adjustments to previous estimates of the Cost of the Work indicated by changes in Project requirements or general 
market conditions. The Architect shall cooperate with the Owner, and if applicable, the Construction Manager-at-
Risk, in developing and designing the Project to satisfy Owner’s budgetary constraints, programmatic needs and 
expectations as to quality, functionality of systems, maintenance costs, and usable life of the equipment and 
facilities. If the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget, then the Architect shall 
redesign elements to achieve cost savings within the Scope of the Work, but in doing so, shall not delete any 
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essential element of the Project. Architect shall present the redesign to Owner for Owner’s approval as provided in 
Section 3.3.3, and, in doing so, shall notify Owner in writing of the actions taken to bring the Project into Owner’s 
budget. If Architect is unable to redesign the Project to meet Owner’s budgetary, programmatic and quality needs, 
then the Architect shall make appropriate written recommendations to the Owner to adjust the Project’s size, quality 
or budget, and the Owner shall cooperate with the Architect in making such adjustments, with the Owner having the 
right to approve or reject such recommendations.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any 
adjustments to the estimate of the Cost of the Work, redesign the Project to comply with Owner’s budget, and 
request the Owner’s approval. Architect shall not proceed to the Construction Documents Phase without the 
approval of Owner’s Board of Trustees, or Board’s designee; provided, however, this approval shall not relieve 
Architect of Architect’s responsibility and liability to provide documents which are sufficient for Owner to complete 
the construction of the Project, and are free from material defects or omissions. Architect shall bear full 
responsibility for, and all resulting excess costs incurred by Architect in, proceeding without Board approval. 

§ 3.3.4 The Owner’s decisions on matters relating to aesthetic effect shall be final. To the extent that Owner’s 
Contractor or Construction Manager-at-Risk recommends aesthetic revisions to Owner, Architect shall be consulted.

§ 3.4 Construction Documents Phase Services
§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the 
further development of the approved Design Development Documents and shall consist of Drawings and 
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other 
requirements for the construction of the Work. “Construction Documents” means: all Drawings, specifications, 
submittals, transmittals, deliverables, instructions to Contractor, and other documents, including those in electronic 
form, prepared by the Architect and the Architect’s consultants which shall set forth in detail the requirements for 
construction of the Project. The Construction Documents shall reflect all agreements between Owner and Architect 
concerning Owner’s budgetary constraints, programmatic needs and expectations as to quality, functionality of 
systems, maintenance costs, and usable life of equipment and facilities. Said Construction Documents shall reflect 
the Owner’s educational program and educational specifications, the State educational adequacy standards in 19 
TAC Section 61.1040 and the standards set forth in Section 3.1.4 of this Agreement. The Architect shall provide 
Construction Documents which are sufficient for Owner to complete construction of the Project, are free from 
material defects or omissions, and comply with all applicable laws, ordinances, codes, rules, and regulations, as of 
the date of issuance of Construction Documents. The Owner and Architect acknowledge that, in order to perform the 
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and 
other similar submittals, which the Architect shall review in accordance with Section 3.6.4. Owner and Owner’s 
authorized representatives shall be given the opportunity to review all Construction Documents prior to release of 
the Construction Documents for bidding, proposal or negotiation purposes. Architect’s bid specifications and any 
subsequent contract shall not deny or diminish the right of a person to work because of the person’s membership or 
other relationship status with respect to any organization. Texas Government Code Section 2269.054. Architect shall 
also add the following language in any document issued to solicit bids or competitive sealed proposals on the 
Project.

By submitting a bid or proposal, each bidder or proposer agrees to waive any claims it has or may have against the 
Owner, the Architect, and their respective officers, trustees, employees, agents, or representatives, arising out of or 
in connection with the administration, evaluation, recommendation, or selection of any bid or proposal; waiver of 
any requirements under the bid or proposal documents or contract documents; acceptance or rejection of any bid or 
proposal; and award of the contract.

§ 3.4.1.1 Errors and Omissions. 
§ 3.4.1.1.1 Completed plans and specifications are expected to be comprehensive and free of material errors and 
omissions, except minor discrepancies or other items that can be corrected by minor change at no cost to the Owner, 
in accordance with the Standard of Care.



AIA Document B101 – 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute 
of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 
10:19:05 CDT on 09/08/2026 under Subscription No.20250116623 which expires on 04/25/2027, is not for resale, is licensed for one-time use only, and may only 
be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (6aa02505c9191d447ab0f201)

15

§ 3.4.1.1.2 Procedures and meetings in schematic and design development phases allow for adequate interaction 
between Owner and Architect to minimize oversights in Project requirements. It is incumbent upon the Architect to 
thoroughly review his work product, in accordance with the Standard of Care to detect errors and omissions before 
they become costly additions to the Project during construction.

§ 3.4.1.1.3 Professional services and costs, if any as required to correct errors in construction documents, are the 
responsibility of the Architect, including addenda during bidding to rectify errors in the contract documents.

§ 3.4.1.1.4 Deductive change orders may be applied to offset the change order cost applicable to the Architect only to 
the extent that such deductive change order resulted from an oversight in the Contract Documents that was not 
required by the Building Program or requested by the Owner. All other deductive change orders due to Owner scope 
modifications or other value engineering items and unused Allowances shall not apply to this offset provision.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over 
the Project into the Construction Documents and Section 103.1215, Section 61.1040, and Texas Health and Safety 
Section 341.065. Architect shall certify that he/she has reviewed the standards contained in 19 Texas Administrative 
Code Section 61.1040 and 103.1215, and performed its services in accordance with the Standard of Care in 
executing the construction documents.

Architect shall also certify that the facilities have been designed and constructed in reasonable accordance with the 
provisions of 19 Texas Administrative Code section 61.1040 and 103.1215, based on the educational program, long-
range school facility plan, educational specifications, building code specifications, any and all required safety and 
security directions approved by Owner, and all documented changes to the Construction Documents provided by the 
District, as required by 19 Texas Administrative Code, sections 61.1040, 61.1032, and 103.1215. Architect shall 
complete the Texas Education Agency’s (TEA’s) Certification of Project Compliance.  In executing the 
certifications required under the provisions of this Section, Architect shall exercise his/her reasonable professional 
judgment and care consistent with the Standard of Care. Architect shall design the Project in such a manner that the 
Project or each part of the Project is readily accessible to and usable by individuals with disabilities, in compliance 
with the Americans with Disabilities Act and Section 504 of the Rehabilitation Act, federal regulations interpreting 
the Americans with Disabilities Act and Section 504, the Pump Act (29 USC Section 218(c)), Texas Government 
Code Chapter 469, the Texas Accessibility Standards, all applicable requirements or standards of the Texas 
Department of Licensing and Regulation, and all applicable requirements or standards of the American National 
Standards Institute. It shall be the responsibility of Architect to address revisions or amendments to applicable codes 
or standards that become effective prior to the date of Substantial Completion. Revisions or amendments to 
applicable codes or standards which become effective after the date of Substantial Completion shall be addressed by 
the Architect, and shall be compensated as a Change in Service.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner and the 
Owner’s attorney in the development and preparation of (1) bidding competitive purchasing, and procurement 
information that describes the time, place, and conditions of bidding, including bidding or proposal forms; (2) the 
form of agreement between the Owner and Contractor or Construction Manager-at-Risk; and (3) the Conditions of 
the Contract for Construction (General, Supplementary and other Conditions) as amended for the Project. After 
consultation with the Owner, the Architect shall also compile a project manual that includes the Conditions of the 
Contract for Construction and Project Specifications, and may include bidding or proposal requirements and sample 
forms. As required by law, all bid or proposal documents and contracts shall include, if applicable, all required 
information related to trench excavation safety. Texas Health and Safety Code Section 756.021 et seq. All outdoor 
lighting fixtures designated by Architect, if any, shall meet the statutory energy conservation and light pollution 
standards established by the Texas Department of Health.  All ventilation and indoor air quality systems designed by 
Architect shall meet the indoor air quality voluntary guidelines established by the Texas Department of Health. 
Texas Health and Safety Code Chapter 385. All playground equipment designed by Architect, if any, shall comply 
with each applicable provision of ASTM Standard F1487-07ae1. “Consumer Safety Performance Specifications for 
Playground Equipment for Public Use”, published by ASTM International, have no unshielded horizontal bare metal 
platforms; and be accessible to individuals with disabilities in accordance with the Americans with Disabilities Act 
Accessibility Guidelines.  All playground surfacing designed by Architect shall comply with each applicable 
provision of ASTM Standard F2223-04e1, “Standard Guide for ASTM Standards on Playground Surfacing” 
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published by ASTM International, and paths shall be designed for accessibility by individuals with disabilities. 
Texas Health and Safety Code Section 756.061; Americans with Disabilities Act. All outdoor lighting fixtures 
designed by Architect, if any, shall meet the statutory energy conservation and light pollution standards established 
by the Texas Department of State Health Services. Texas Government Code Chapter 425. Architect shall also 
comply with 15 U.S.C. §8003 (Drain cover standards) if applicable; and comply with the International Energy 
Conservation Code. If applicable, Architect shall comply with U.S. Environmental Protection Agency rules 
concerning renovating, repairing, and painting work in schools built before 1978 that involves lead-based paint.

§ 3.4.3.1 As required by law, any bid or proposal document shall contain prevailing wage rates, which Architect may 
request from the Owner. 

§ 3.4.3.2 Architect shall insert in the Project Specifications the requirement that all bonds comply with the 
requirements of Texas Insurance Code Section 3503.001 et seq. and Texas Government Code Chapter 2253 or their 
successors and that all insurance companies be licensed to do business in the State of Texas and, if bond amounts 
exceed $100,000, hold a certificate of authority from the U.S. Secretary of the Treasury or reinsurance for liability in 
excess of $100,000 from a reinsurer authorized and admitted as a reinsurer in the State of Texas and that is a holder 
of a certificate of authority from the U.S. Secretary of the Treasury to qualify as a surety or reinsurer on obligations 
permitted or required under federal law.  Owner and Architect reserve the right to rely on the Treasury list of 
companies holding certificates of authority to determine whether the surety or reinsurer complies with the legal 
requirement. 

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work. If the Architect’s estimate of the Cost of the 
Work exceeds the Owner’s budget for the Cost of the Work, then the Architect shall redesign elements to achieve 
cost savings within the Scope of the Work, but in doing so, shall not delete any essential element of the Project. 
Architect shall present the redesign to Owner for Owner’s approval as provided herein, and, in doing so, shall notify 
Owner in writing of the actions taken to bring the Project into Owner’s budget. If Architect is unable to redesign the 
Project to meet Owner’s budgetary, programmatic and quality needs, then the Architect shall make appropriate 
written recommendations to the Owner to adjust the Project’s size, quality or budget. Owner shall consider 
Architect’s recommendations, but shall decide, in its discretion, what adjustments to make. Owner shall not be able 
to waive any services or direct any changes where recommended or required by an applicable design professional.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments 
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s 
approval. Architect shall not proceed to the Bidding or Negotiation Phase without the approval of Owner’s Board of 
Trustees, or Board designee; provided, however, this approval shall not relieve Architect of Architect’s 
responsibility and liability to provide documents which are sufficient for Owner to complete the construction of the 
Project, and are free from material defects or omissions, in accordance with the Standard of Care. Architect shall 
bear full responsibility for, and all resulting excess costs incurred by Architect in, proceeding without required 
approval.

§ 3.4.6 [Paragraph Deleted.]

§ 3.4.7 [Paragraph Deleted.]

§ 3.4.8 The Owner’s decisions on matters relating to aesthetic effect shall be final. To the extent that Owner’s 
Contractor or Construction Manager at Risk recommends aesthetic revisions to Owner, Architect shall be consulted. 

§ 3.4.9 Architect shall submit the Construction Documents for review and approval to the Texas Department of 
Licensing and Regulation any time the renovation, modification, or alteration of the Work has an estimated 
construction cost of $50,000 or more, and shall notify Owner of same.  Architect shall not allow Contractor to file an 
application with any local governmental entity for a building construction permit until after Architect’s submission 
to the Texas Department of Licensing and Regulation.
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§ 3.5 Procurement Phase Services
§ 3.5.1 General
The Architect shall assist the Owner in establishing a list of prospective contractors. Such assistance shall include, if 
necessary, testifying in any bid or proposal dispute. Architect shall disclose in writing to Owner any prior or current 
relationships which Architect may have had with any bidders or proposers. Following the Owner’s approval of the 
Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or negotiated 
proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or proposal, if any; 
and, (4) awarding and preparing contracts for construction. The Architect shall cooperate with the Owner's legal 
counsel in the preparation of all Contract Documents and the General Conditions of the Contract for Construction, 
as amended or supplemented for the Project, to be used in the bidding or proposal documents.  Architect shall ensure 
that its Supplementary or other Conditions of the Contract, if any, shall not contradict the provisions of Owner's AIA 
Document A201-2017, except with Owner's prior written consent.

§ 3.5.2 Competitive Bidding or Purchasing
§ 3.5.2.1 Bidding Documents shall consist of bidding or competitive proposal requirements and proposed Contract 
Documents. The Contract Documents are enumerated in the Agreement, as amended, between the Owner and 
Architect (hereinafter the Owner/Architect Agreement) and consist of the Owner/Architect Agreement, Conditions 
of the Contract, as amended, (General, Supplementary and other Conditions), all sections of the Project Manual, 
including Drawings, Specifications, and Addenda issued prior to execution of the Contract.

§ 3.5.2.2 If requested by the Owner, the Architect shall assist the Owner in bidding or competitively purchasing the 
Project by:

.1 procuring at Owner’s cost the reproduction of Bidding Documents for distribution to prospective 
bidders, and distributing the Bidding Documents to prospective bidders, requesting their return upon 
completion of the bidding process, and maintaining a log of distribution and retrieval and of the 
amounts of deposits, if any, received from and returned to prospective bidders;

.2 organizing and conducting a pre-bid conference for prospective bidders;

.3 preparing responses to questions from prospective bidders and providing clarifications and 
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,

.4 organizing and conducting the opening of the bids, evaluating the bids, and subsequently 
documenting and distributing the bidding results, as directed by the Owner.

§ 3.5.2.3 In consultation with the Owner, the Architect shall consider request for substitutions, if the Bidding 
Documents permit substitutions, and shall prepare and distribute addenda identifying approved substitutions to all 
prospective bidders and Owner. The Architect shall review, in conjunction with the Owner, the Owner's 
representative, if appropriate, and the Construction Manager at Risk or Contractor, alternative approaches to design 
and construction of the Project in order to preserve the Scope of the Work, the Scope of the Project and the quality 
of the construction within Owner's overall budget for the Project.

§ 3.5.3 Proposals
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents. The 
Contract Documents are enumerated in the Agreement, as amended, between the Owner and Architect (hereinafter 
the Agreement) and consist of the Agreement, Conditions of the Contract, as amended, (General, Supplementary and 
other Conditions), all sections of the Project Manual, including Drawings, Specifications, and Addenda issued prior 
to execution of the Contract, other documents listed in the Agreement and Modifications issued after execution of 
the Contract.

§ 3.5.3.2 If requested by Owner, Architect shall assist the Owner in obtaining proposals by:
.1 procuring at Owner’s cost the reproduction of Proposal Documents for distribution to prospective 

contractors and requesting their return upon completion of the negotiation process and maintaining a 
log of distribution and retrieval and of the amounts of deposits, if any, received from and returned to 
prospective proposers;

.2 organizing and participating in selection interviews with prospective contractors;

.3 preparing responses to questions from prospective contractors and providing clarifications and 
interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,
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.4 evaluating proposals, participating in negotiations with prospective contractors, and subsequently 
preparing a summary report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 In consultation with the Owner, the Architect shall, consider requests for substitutions, if the Proposal 
Documents permit substitutions, and prepare and distribute addenda identifying approved substitutions to all 
prospective contractors and Owner. The Architect shall review, in conjunction with the Owner, the Owner's 
representative, if appropriate, and the Construction Manager at Risk or Contractor, alternative approaches to design 
and construction of the Project in order to preserve the Scope of the Work, the Scope of the Project, and the quality 
of the construction within Owner's overall budget for the Project.

§ 3.6 Construction Phase Services
§ 3.6.1 General
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set 
forth below and in AIA Document A201™–2017, General Conditions of the Contract for Construction, as amended 
for the Project and as specified in Section 3.1.6 herein. If the Owner and Contractor modify AIA Document A201–
2017, those modifications shall not affect the Architect’s services under this Agreement unless the Owner and the 
Architect amend this Agreement. While on Owner’s property and throughout Architect’s services under this 
Agreement, the Architect shall comply with all policies, regulations, and rules of the Owner, including, but not 
limited to, those related to employee conduct (such as prohibitions against alcohol, weapons, drugs, fraternization, 
harassment, and tobacco on school property), and prohibitions against fraud and financial impropriety.

§ 3.6.1.2 The Architect shall be a representative of, and shall advise and consult with the Owner during the 
Construction Phase Services. The Architect shall have authority to act on behalf of the Owner only to the extent 
provided in this Agreement. The Architect shall not have control over, charge of, or responsibility for the 
construction means, methods, techniques, sequences or procedures, or for safety precautions and programs in 
connection with the Work, nor shall the Architect be responsible for the Contractor’s failure to perform the Work in 
accordance with the requirements of the Contract Documents. The Architect shall be responsible for the Architect’s 
negligent acts or omissions, but shall not have control over or charge of, and shall not be responsible for, acts or 
omissions of the Contractor or of any other persons or entities performing portions of the Work. Any services by 
Architect made necessary due to Architect’s failure to discover a construction defect or nonconforming work in 
accordance with the Standard of Care shall be at no additional cost to Owner. Any services by Architect made 
necessary by Architect’s design errors or omissions in accordance with the Standard of Care shall be at no additional 
cost to Owner.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date 
the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work
§ 3.6.2.1 The Architect, or his authorized representative, as a representative of the Owner, shall visit the site at least 
twice per week (or more per week when deemed necessary by the Owner’s Superintendent or when necessary to 
protect Owner’s interests), and at other intervals appropriate to the stage of the Contractor’s operations(1) to inspect 
the progress, quantity and quality of the Work completed; (2) to reject any observed nonconforming Work; (3) to 
become familiar with and to keep the Owner informed about the progress and quality of the portion of the Work 
completed; (4) to guard the Owner against defects and deficiencies in the Work; (5) to determine if the Work is 
being performed in a manner indicating that the Work, when fully completed, will be in accordance with the 
Contract Documents and on time; and (6) to document progress of the Work, in written and photographic 
form.  Furthermore, a minimum of two job site meetings per month from commencement of construction through 
Final Completion will be initiated by the Architect.  Attendees will include Owner, the Contractor’s project manager 
and/or superintendent, Architect’s project representative, and Architect.  Architect or his authorized representative 
will provide on-site observations prior to and during all concrete pours that contribute to the structural integrity of 
the building, including all pours of concrete piers, footings, grade beams, floor slabs, and concrete superstructure 
components, if applicable. In addition, Architect or his authorized representative will provide on-site observations 
prior to covering up or closing up of portions of the construction that, if covered, would conceal problems with the 
structural integrity of the Project. Architect will advise Owner of the need for any third-party laboratory or testing 
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services to assist the Architect, and will assist Owner in development of Requests for Proposals or other solicitations 
for any required testing services approved by Owner.  On the basis of the site visits, on-site observations, or 
inspections by the Architect, Architect shall keep Owner and Owner’s Contractor informed of the progress and 
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 
Contract Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects 
and deficiencies observed in the Work. Architect shall guard Owner against defects and deficiencies in the Work, 
and shall promptly notify Owner and Contractor orally regarding the defect or nonconforming Work, which notice 
shall be followed by notice in writing of defects and nonconforming work noted and corrective actions taken or 
recommended.  The Architect shall neither have control over or charge of, nor be responsible for, the construction 
means, methods, techniques, sequences or procedures, or safety precautions and programs in connection with the 
Work, since these are solely the Contractor’s rights and responsibilities under the Contract Documents.  Any 
services by Architect made necessary due to Architect’s failure to discover a construction defect or nonconforming 
work shall be at no additional cost to Owner.  Any services by Architect made necessary by Architect’s design 
errors or omissions shall be at no additional cost to Owner.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever 
the Architect considers it necessary or advisable, the Architect shall recommend to Owner additional inspection or 
testing of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is 
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith 
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the 
Contractor, Construction Manager-at-Risk, Subcontractors, suppliers, their agents or employees, or other persons or 
entities performing portions of the Work. Architect shall promptly notify Owner and Contractor, orally and in 
writing, of any observed fault or defect in the Project or nonconformance with Contract Documents, upon discovery 
of the defect or nonconformance, and shall notify Owner of all corrective actions taken or recommended. The testing 
or inspections required by this Section are subject to the requirements of Chapter 2269 of the Texas Government 
Code.

§ 3.6.2.3 The Architect shall interpret and make recommendations to Owner regarding matters concerning 
performance under, and requirements of, the Contract Documents on written request of either the Owner or 
Contractor. The Architect’s response to such requests shall be made in writing within any time limits agreed upon or 
otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and recommendations of the Architect shall be consistent with the intent of, and reasonably 
inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such 
interpretations and recommendations, the Architect shall endeavor to secure faithful performance by both Owner 
and Contractor, and shall not be liable for results of interpretations or decisions rendered in good faith. The Owner’s 
decisions on matters relating to aesthetic effect shall be final.

§ 3.6.2.5 The Architect shall promptly render initial written recommendations or interpretations on Claims, disputes, 
or other matters in question between the Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor
§ 3.6.3.1 The Architect shall observe the progress of the Work, critically evaluate, review and certify the amounts 
due the Contractor and shall sign and issue Certificates for Payment in such amounts, if such amounts are valid, 
correct, and deemed due and owing, in Architect’s  professional opinion, within seven (7) days of receipt of 
Contractor’s application for payment. The Architect’s certification for payment shall constitute a representation to 
the Owner, based on the Architect’s observations and/or evaluation of the Work as provided in Section 3.6.2 and on 
the data comprising the Contractor’s Application for Payment, that the Work has progressed to the point indicated 
and in Architect’s professional opinion, the quality of the Work is in accordance with the Construction Documents 
and the Contract Documents and critically evaluated and certified that the amounts requested in the Application for 
Payment are valid and correct, in the Architect’s professional opinion. If Architect disputes the Contractor’s 
payment application in whole or in part, Architect shall provide in writing to Owner and Contractor a detailed 
statement of the Architect’s reason for withholding certification in accordance with Texas Government Code § 
2251.042(a) and as provided in §§ 9.4.1 and 9.5.1 of the AIA A201 for the project. The foregoing representations 
are subject to (1) an evaluation of the Work for conformance with the Contract Documents upon Substantial 
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Completion, (2) results of subsequent tests and inspections, (3) correction of minor deviations from the Contract 
Documents prior to completion, and (4) specific qualifications expressed by the Architect in writing to the Owner.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to 
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of 
the Contract Sum.

§ 3.6.3.3 The Architect shall maintain all records of the Applications and Certificates for Payment.

§ 3.6.4 Submittals
§ 3.6.4.1 The Architect shall review and approve or take other appropriate action upon the Contractor’s submittals 
such as Shop Drawings, Product Data and Samples, for the purpose of checking for general conformance with the 
Contract Documents and all laws, statutes, codes and requirements applicable to Architect’s design services. The 
Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal schedule or, in 
the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient time, in the 
Architect’s professional judgment, to permit adequate review. If it is determined that any submittal does not comply 
with the requirements of the Contract Documents, then Architect shall require Contractor to come into 
compliance.  The Architect shall promptly report in writing to the Contractor and Owner any errors, inconsistencies 
and omissions discovered by the Architect in the Shop Drawings, Product Data and Samples.  The Architect is not 
authorized to approve changes involving major systems such as HVAC, roof, foundation, outward appearance, color 
schemes, floor plans, building materials, or mechanical equipment without Owner’s prior written consent.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve, or 
take other appropriate action upon, the Contractor’s submittals such as Shop Drawings, Product Data and Samples, 
but only for the limited purpose of checking for conformance with information given and the design concept 
expressed in the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy 
and completeness of other information such as dimensions, quantities, and installation or performance of equipment 
or systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety 
precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, 
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an 
assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the 
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when 
submitted to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect shall be entitled to 
rely upon, and shall not be responsible for, the adequacy, accuracy, and completeness of the services, certifications, 
and approvals performed or provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract 
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information. 
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific 
Drawings or Specifications in need of clarification and the nature of the clarification requested. The Architect’s 
response to such requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable 
promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in 
response to the requests for information.

§ 3.6.4.5 The Architect shall maintain all records of submittals and copies of submittals supplied by the Contractor in 
accordance with the requirements of the Contract Documents.
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§ 3.6.5 Changes in the Work
§ 3.6.5.1 With notice and consent of Owner, the Architect may authorize minor changes in the Work that are 
consistent with the intent of the Contract Documents and do not involve an adjustment in the Contract Sum or an 
extension of the Contract Time. Subject to Section 4.2, the Architect shall prepare Change Orders and Construction 
Change Directives for the Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.5.3 The Architect shall accept requests by the Owner, and shall review properly-prepared, timely requests by 
the Contractor for changes in the Work, including adjustments to the Contract Sum or Contract Time. A properly- 
prepared request for a change in the Work shall be accompanied by sufficient supporting data and information to 
permit the Architect to make a reasonable determination. If the Architect determines that requested changes in the 
Work are not materially different from the requirements of the Construction Documents or the Contract Documents, 
then the Architect may issue an order for a minor change in the Work, with prior written notice to the Owner, or 
recommend to the Owner that the requested change be denied.

§ 3.6.5.4 If the Architect determines that implementation of the requested changes would result in a material change 
to the Contract that may cause an adjustment in the Contract Time or Contract Sum, then the Architect shall make a 
recommendation to approve or deny the requested change to the Owner. Based upon information furnished by the 
Contractor, if any, the Architect shall estimate the additional cost and time that might result from such change, 
including any additional costs attributable to Additional Services of the Architect. If the Architect recommends 
approval, then the Architect shall incorporate those estimates into a proposed Change Order or other appropriate 
documentation for the Owner's Board of Trustees’ approval and execution.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:

.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final 
completion;

.2 issue Certificates of Substantial Completion and of Final Completion, using Owner’s or State forms, 
and ensure Contractor gives its notarized signature on its Certification of Substantial or Final 
Completion;

.3 receive from the Contractor and forward to the Owner, for the Owner’s review and records, written 
warranties and related documents required by the Contract Documents and assembled by the 
Contractor; 

.4 issue a final Certificate for Payment based upon a final inspection indicating the Work complies with 
the requirements of the Contract Documents; and

.5 For any Work that exceeds $50,000, Architect shall schedule and ensure completion of inspections 
with the Texas Department of Licensing and Regulation as required by Texas Government Code 
Section 469.105.

.6     Owner, Architect, Contractor, and prime subcontractors, if applicable, shall certify compliance with all 
applicable school facility standards required in 19 TAC Section 61.1040 subsections (d) and (g)-(k). 
19 TAC Section 61.1040(f).

.7  Architect certifications. Architect shall certify the following, as required by 19 TAC 
61.1040(f)(1)(B):

i. Certifications related to educational adequacy under subsection (d) of 19 TAC 61.1040(d). The Architect 
for a capital improvement project shall certify compliance that the project has been designed in reasonable 
accordance with the long-range facility plan and educational specifications, if applicable.

ii. Certifications related to standards for space for instructional facilities under subsection (g) of 19 TAC 
Section 61.1040 and to standards associated with the method of compliance approved by the Owner’s 
board of trustees for instructional facility space under subsection (h) of 19 TAC Section 61.1040 related to 
the quantitative method of compliance or under subsection (i) of 19 TAC Section 61.1040 related to the 
qualitative method of compliance. To provide adequate instructional spaces and adequate space in 
instructional facilities, the Architect shall certify compliance that the Project has been designed in 
reasonable accordance with the standards for space in subsection (g) of 19 TAC Section 61.1040 and with 
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the standards associated with the method of compliance approved by the Owner’s board of trustees under 
subsection (h) or (i) of 19 TAC Section 61.1040.

iii.Certifications related to safety and security standards under subsection (k) of 19 TAC Section 61.1040. A 
design professional of record shall certify compliance that the Project has been designed in reasonable 
accordance with any required safety and security directives approved by the Owner in accordance with 
subsection (k) of 19 TAC Section 61.1040.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of 
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if 
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) 
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Prior to the expiration of six months from the date of Substantial Completion, prior to the expiration of ten 
months from the date of Final Completion, and upon request of the Owner at any other time within one year of Final 
Completion, the Architect shall meet with the Owner and the Owner’s Designated representative to review the 
facility operations and performance; to identify defects, warranty issues, and proposed corrections; and to make 
appropriate written recommendations to the Owner.

ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES
§ 4.1 Supplemental Services
§ 4.1.1 The services listed below are included in Basic Services where specified. The Architect shall not be entitled 
to additional compensation for Services listed below unless otherwise indicated, or if such services are not required 
for this Project or approved by Owner. Unless otherwise specifically addressed in this Agreement, if neither the 
Owner nor the Architect is designated, the parties agree that the listed Supplemental Service is not being provided 
for the Project.
(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project 
by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. 
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an 
exhibit to this Agreement.)

Basic, Supplemental, Additional Services Responsibility
(Architect, Owner, or not provided)

§ 4.1.1.1 Programming ____
§ 4.1.1.2 Multiple preliminary designs ____
§ 4.1.1.3 Measured drawings ____
§ 4.1.1.4 Existing facilities surveys ____
§ 4.1.1.5 Site evaluation and planning ____
§ 4.1.1.6 Building Information Model management 

responsibilities
____

§ 4.1.1.7 Development of Building Information Models for 
post construction use

____

§ 4.1.1.8 Civil engineering ____
§ 4.1.1.9 Landscape design ____
§ 4.1.1.10 Architectural interior design ____
§ 4.1.1.11 Value analysis ____
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Basic, Supplemental, Additional Services Responsibility
(Architect, Owner, or not provided)

§ 4.1.1.12 Detailed cost estimating beyond that 
required in Section 6.3

____

§ 4.1.1.13 On-site project representation ____
§ 4.1.1.14 Conformed documents for construction ____
§ 4.1.1.15 As-designed record drawings ____
§ 4.1.1.16 As-constructed record drawings ____
§ 4.1.1.17 Post-occupancy evaluation ____
§ 4.1.1.18 Facility support services ____
§ 4.1.1.19 Tenant-related services ____
§ 4.1.1.20 Architect’s coordination of the Owner’s 

consultants
____

§ 4.1.1.21 Telecommunications/data design ____
§ 4.1.1.22 Safety and Security evaluation and 
planning

____

§ 4.1.1.23 Commissioning ____
§ 4.1.1.24 Sustainable Project Services pursuant to 
Section 4.1.3

____

§ 4.1.1.25 Fast-track design services ____
§ 4.1.1.26 Multiple bid packages ____
§ 4.1.1.27 Historic preservation ____

§ 4.1.1.28 Furniture, furnishings, and 
equipment design

____

§ 4.1.1.29 Surveys and Geotech Report ____
§ 4.1.1.30 Roofing/Waterproofing Consultant ____
§ 4.1.1.31 Foodservice Consultant ____
§ 4.1.1.32 Acoustical Evaluation ____
§ 4.1.1.33 Sports Field Consultant ____
§ 4.1.1.34 Structural Engineering ____
§ 4.1.1.35 MEP Engineering ____
§ 4.1.1.36 Technology Infrastructure Design ____
§ 4.1.1.37 District-wide Facilities Conditions 
Assessment

____

§ 4.1.1.38 Master Facility Plans ____
§ 4.1.1.39 Feasibility Studies ____
§ 4.1.1.40 Pre-Bond Planning, Coordination & Public 
Relations

____

§ 4.1.1.41 Energy Audits ____
§ 4.1.1.42 Environmental/hazardous materials 
inspections

____

§ 4.1.1.43 Bond Issue Assistance ____

Any other services to be determined and documented in the applicable G802 Amendment.

§ 4.1.2 Description of Supplemental Services
§ 4.1.2.1 [Paragraph Deleted.]

§ 4.1.2.2 [Paragraph Deleted.]

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental 
Service, the Sustainability Services required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached 
to this Agreement. 
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§ 4.2 Architect’s Additional Services
The Architect may provide Additional Services after execution of this Agreement without invalidating the 
Agreement, if agreed by Owner in writing prior to commencement of the services. In the absence of Owner’s prior 
agreement in writing, the Owner shall have no obligation to pay for any Additional Services performed. Except for 
services required due to the fault of the Architect, any Additional Services provided in accordance with this Section 
4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the 
Architect’s schedule. The Architect shall not be entitled to an upward adjustment in compensation or Reimbursable 
Expenses due to the fault or error of the Architect or Architect’s consultants, but may be subject to a downward 
adjustment in compensation.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization:

.1 Services necessitated by a significant change in the Initial Information, previous instructions or 
approvals given by the Owner, or a material change in the Project including, but not limited to, size, 
quality, complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery 
method;

.2 [Subsection Deleted.];

.3 [Subsection Deleted.];

.4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure 
of performance on the part of the Owner or the Owner’s consultants or contractors;

.5 [Subsection Deleted.];

.6 [Subsection Deleted.];

.7 [Subsection Deleted.];

.8 [Subsection Deleted.];

.9 [Subsection Deleted.];

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; 
or,

.11 Services necessitated by the Owner’s request for extensive environmentally responsible design 
alternatives, such as unique system designs, in-depth material research, energy modeling, or 
LEED® certification.

§ 4.2.2 [Paragraph Deleted.]

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner:

.1 Five (5) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 
Contractor

.2 Two (2) visits to the site by the Architect per week during construction as required by § 3.6.2.1.

.3 Five (5) inspections for each portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract Documents

.4 Five (5) inspections for each portion of the Work to determine final completion.

§ 4.2.4 [Paragraph Deleted.]

§ 4.2.5 [Paragraph Deleted.]

ARTICLE 5   OWNER’S RESPONSIBILITIES
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program, as required by 19 Texas 
Administrative Code Section 61.1040. The Architect shall review the program and specifications furnished by 
Owner to ascertain the specific requirements of the Project and shall arrive at a mutual written understanding of such 
requirements with Owner.  Architect shall include all components of Owner's program in the Project, unless specific 
written agreement to delete a component is received from Owner.
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§ 5.2 The Owner shall establish and update the Owner’s budget for the Project, when required, including (1) the 
budget for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable 
contingencies related to all of these costs. The Owner shall update the Owner’s budget for the Project as necessary 
throughout the duration of the Project until final completion. If the Owner significantly increases or decreases the 
Owner’s budget for the Cost of the Work, the Owner shall notify the Architect. The Owner and the Architect shall 
thereafter agree to a corresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid 
unreasonable delay in the orderly and sequential progress of the Architect’s services. Owner’s Board of Trustees, is 
the only representative of Owner, an independent school district, having the power to enter into or amend a contract, 
to approve changes in the Scope of the Work, to approve and execute a Change Order or Construction Change 
Directive modifying the Contract Sum or Guaranteed Maximum Price, agree to an extension of the dates of 
Substantial Completion or Final Completion, or approve changes in the Architect’s compensation.  Owner’s Board 
of Trustees may designate one or more representatives with authority to sign documents after Board approval and/or 
to advise and consult with Architect for day-to-day operations under the Agreement.

Owner’s designated representative to sign contracts:

Name: Kimberly Smith Title: Deputy Superintendent for Business and 
Operations

Owner’s designated representative for day-to-day operations:

Name: Danny Melton Title: Executive Director of Facilities

§ 5.4 Upon written request of the Architect, the Owner shall furnish surveys known to the Owner describing physical 
characteristics, legal limitations and utility locations for the site of the Project, and a written legal description of the 
site. Other than the metes and bounds noted in the legal description of the site, the Architect shall not be entitled to 
rely on the accuracy of information furnished by the Owner, but shall exercise proper precautions relating to the safe 
performance of the Work.  Other than the metes and bounds noted in the survey if any, Owner does not guarantee 
the accuracy of surveys provided, including the locations of utility lines, cables, pipes or pipelines or the presence or 
absence of easements.  Architect shall review this information and shall provide to Owner a written request for 
additional information needed, if any, for Architect to adequately perform services hereunder.  Upon receipt of this 
request, the Owner will procure and provide to the Architect the information requested.

§ 5.5 The Owner may furnish services of geotechnical engineers, which may include test borings, test pits, 
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, 
ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with 
written reports and appropriate recommendations.

§ 5.6 [Paragraph Deleted.]

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as 
required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated 
as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional 
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope 
of the Project. The Owner shall require that its consultants and contractors maintain insurance, including 
professional liability insurance, as appropriate to the services or work provided.
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§ 5.9 The Owner shall furnish tests, inspections and reports that are required by law or the Contract, to be furnished 
by the Owner.  To the extent that tests, inspections and reports are not required by law or the Contract Documents to 
be furnished by Owner, but are deemed necessary by the Architect or Owner, then they shall be furnished by 
Architect, unless Architect receives Owner’s written permission to charge Owner for the services or Owner agrees to 
separately contract for the services.

§ 5.10 Unless otherwise provided in this Agreement the Owner may, in its sole discretion furnish legal and 
accounting services, including auditing services, that may be reasonably necessary at any time for the Project to 
meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service and 
Architect shall have the reasonable amount of time required by Texas Government Code Chapter 2272 to cure its 
errors, omissions, or inconsistencies as a precondition to any dispute resolution proceeding involving Owner and 
Architect. Architect acknowledges that it is the leader of the design team and is responsible for the design of the 
Project.  Therefore, Owner shall be entitled to rely on the Construction Documents, services, and information 
furnished by the Architect.  This Section shall not relieve Architect of any responsibility or liability for the 
performance of Architect’s contracted services on the Project, in accordance with the Standard of Care.

§ 5.12 The Owner shall endeavor to include the Architect in all communications with the Contractor that relate to or 
affect the Architect’s services or professional responsibilities. The Owner shall endeavor to promptly notify the 
Architect of the substance of any direct communications between the Owner and the Contractor otherwise relating to 
the Project. Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and 
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. 
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, 
including the General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 [Paragraph Deleted.]

ARTICLE 6   COST OF THE WORK
§ 6.1 For purposes of the Architect’s compensation, the Cost of the Work shall be the total cost to the Owner to 
construct all elements of the Project designed or specified by the Architect and constructed by the Owner, and shall 
include contractors’ general conditions costs, overhead and profit. To the extent that the Project is not completed or 
constructed, the Cost of the Work shall include the estimated cost to the Owner of all elements of the Project 
designed by the Architect and accepted by the Owner but not constructed by the Owner. The Cost of the Work does 
not include elements of the Project designed by Architect but not accepted by the Owner. The Cost of the Work also 
includes the reasonable value of labor, materials, and equipment, donated to, or otherwise furnished by, the Owner. 
The Cost of the Work does not include the compensation of the Architect or the Architect’s consultants; the costs of 
the land, rights-of-way, financing, or contingencies for changes in the Work, alternate designs of the Architect that 
are not constructed or accepted by the Owner; or other costs that are the responsibility of the Owner. For purposes of 
the Architect's compensation, the Cost of the Work shall not include the fee for management and supervision of 
construction or installation provided by a separate Owner representative.  For purposes of the Architect's 
compensation, the Cost of the Work shall include the Owner's cost of labor and materials furnished by the Owner in 
constructing portions of the Project, if the Work is designed and construction is overseen by Architect.  For purposes 
of the Architect's compensation, the Cost of the Work shall only include the Owner's cost of fixtures, furnishing and 
equipment designed by the Architect, at the request of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted 
throughout the Project as allowed under Sections 5.2, 6.4 and 6.5. It is recognized, however, that neither the 
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of 
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determining bid prices; or competitive bidding, market, or negotiating conditions.  Evaluations of the Owner’s 
budget for the Cost of the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the 
Cost of the Work, prepared by the Architect, represent the Architect’s judgment as a design 
professional.  Accordingly, if the Architect’s design is determined to exceed Owner’s budget, then Architect agrees 
to redesign the Project, at Architect’s expense and as a part of Architect’s Basic Services, to meet Owner’s budget.

§ 6.3 The Architect, and the Construction Manager at Risk, if applicable, shall prepare a preliminary estimate of the 
Cost of the Work, which shall incorporate Owner's budgetary constraints, programmatic needs, and expectations as 
to quality, functionality of systems, maintenance costs, and usable life of equipment and facilities. As the design 
process progresses through the end of the preparation of the Construction Documents, the Architect, and, if 
applicable, the Construction Manager at Risk, shall update and refine the preliminary estimate of the Cost of the 
Work. The Architect shall advise the Owner of any adjustments to previous estimates of the Cost of the Work 
indicated by changes in Project requirements or general market conditions. The Architect shall cooperate with 
Owner and, if applicable, the Construction Manager-at-Risk, in developing and designing the Project to, in 
accordance with the Standard of Care, satisfy Owner's budgetary constraints, programmatic needs and expectations 
as to quality, functionality of systems, maintenance costs, and usable life of equipment and facilities. In preparing 
estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design, bidding, and 
price escalation; to determine what materials, equipment, component systems, and types of construction are to be 
included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the Project 
with the prior consent of Owner’s Board of Trustees; and to include design alternates as may be necessary to adjust 
the estimated Cost of the Work to meet the Owner’s budget. 

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within ninety (90) days after 
the Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work may 
be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the 
Work, then the Architect shall redesign elements to achieve cost savings within the Scope of the Work, but in doing 
so, shall not delete any essential elements of the Project, without the Owner’s knowledge and written 
consent.  Architect shall present the redesign to Owner for Owner's approval and, in doing so, shall notify Owner in 
writing of the actions taken to bring the Project into Owner's budget.  If Architect is unable to redesign the Project to 
meet Owner's budgetary, programmatic and quality needs, then the Architect shall make appropriate written 
recommendations to the Owner to adjust the Project's size, quality or budget.  Owner shall consider Architect’s 
recommendation, but shall decide, in its discretion, what adjustments to make.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase 
Services is exceeded by the lowest bona fide bid or negotiated proposal prior to commencement of the Work, the 
Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 authorize rebidding or renegotiating of the Project within a reasonable time, and/or authorize a 
different construction procurement method, consistent with State law;

.3 terminate in accordance with Section 9.5;

.4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce 
the Cost of the Work; 

.5 implement any other mutually acceptable alternative; or

.6 direct the Architect to redesign the Project to meet the Owner’s budgetary, programmatic and quality 
needs.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4 or 6.6.5, the Architect, without additional compensation, 
shall modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work 
at the conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The 
Architect’s modification of the Construction Documents before commencement of the Work shall be the limit of the 
Architect’s responsibility under this Article 6.
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§ 6.8 If, after commencement of the Work, the Cost of the Work is exceeded due to the negligent errors or omissions 
of the Architect, in accordance with the Standard of Care, then the Architect shall bear financial responsibility to 
Owner for the increases in the Cost of the Work, except for all materials, labor, and overhead related to the 
betterment obtained by the Owner.  By way of example, the Architect shall bear responsibility for the difference 
between what would have been the original cost of that portion of the Work, but for Architect's negligent error or 
omission, in accordance with the Standard of Care, and the actual cost of that portion of the Work performed to 
remedy the negligent error or omission.  Further, Architect shall not be entitled to Architect's fee for the excess Cost 
of the Work.  Unless Architect disputes the amounts due pursuant to the alternative dispute resolution process 
provided in Article 8 of this Agreement, as amended, Owner shall be entitled to withhold from sums due to 
Architect the amounts detailed above.

ARTICLE 7   COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that in transmitting Construction Documents, or any other information, 
the transmitting party is the copyright owner of such information or has permission from the copyright owner to 
transmit such information for its use on the Project.

§ 7.2 Architect shall provide to Owner all drawings, specifications, submittals, transmittals, deliverables, instructions 
to Contractor (including the necessary number of paper and electronic copies) and other documents hereinafter 
referred to as "Construction Documents," that are within Architect's scope of services and that are sufficient for 
Owner to complete construction of the Project and are free from material defects or omissions.  The Architect and 
the Architect’s consultants shall be deemed the authors and owners of their respective Construction Documents, 
including the Drawings and Specifications, and shall retain all common law, statutory and other reserved rights, 
including copyrights, provided, however, Architect and Architect's consultants shall not use the Construction 
Documents on another project without Owner's written permission. Submission or distribution of Construction 
Documents to meet official regulatory requirements or for similar purposes in connection with the Project is not to 
be construed as publication in derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use, reproduce 
and distribute the Architect’s Construction Documents solely and exclusively for constructing, using, maintaining, 
and renovating the Project. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants 
consistent with this Agreement. The license granted under this section permits the Owner to authorize the 
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the Owner’s 
consultants and separate contractors, to reproduce applicable portions of the Construction Documents solely and 
exclusively for use in performing services for the Project. 

§ 7.4 This nonexclusive license shall survive termination of this Agreement, and Architect hereby grants permission 
to Owner to use the Construction Documents for future renovations, repairs, additions or alterations to the 
Project.  In the event the Owner uses the Construction Documents without retaining the author of the Construction 
Documents, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action 
arising from such uses. 

§ 7.5 Except for the licenses granted in this Article 3, no other license or right shall be deemed granted or implied 
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license 
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the 
Construction Documents shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s 
consultants.

ARTICLE 8   CLAIMS AND DISPUTES
§ 8.1 General
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of 
or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the 
binding dispute resolution method selected in this Agreement and within the period specified by this Agreement and 
by Texas law, but in any case not more than 8 years after the date of Substantial Completion of the Work, unless 
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extended in accordance with Texas Civil Practice and Remedies Code Section 16.008. The Owner and Architect 
waive all causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.1.1 All claims, disputes, or matters in controversy between Owner and Architect shall be discussed by the 
parties in good faith, in an attempt to resolve the claim, dispute, or controversy.  In the event such claim, dispute, or 
controversy cannot be resolved by good faith discussion between the parties, any such claim, dispute or matter in 
controversy shall be subject to the Owner's grievance policy [GF (LEGAL) and (LOCAL) or other policy as 
designated by Owner] and the timelines established in the policy.  Level I of the grievance process will be conducted 
by the Superintendent's designee or the Superintendent, as appropriate.  Level II shall be heard by the 
Superintendent, unless the Superintendent heard Level I.  If the Superintendent heard Level I, then the grievance 
will proceed to the Owner's Board at Level III.  If Architect is dissatisfied with the outcome of Owner's grievance 
process, then any claim, dispute or other matter in question arising out of or related to this Agreement shall be 
subject to mediation as a condition precedent to the institution of legal or equitable proceedings by either party.

§ 8.1.1.2 Architect stipulates that Owner is a political subdivision of the State of Texas, and, as such, may enjoy 
immunities from suit and/or liability under the Constitution and laws of the State of Texas.  By entering into this 
Agreement, Owner does not waive any of its immunities from suit and/or liability, except as otherwise specifically 
provided herein and as specifically authorized by law.

§ 8.1.2 Only to the extent damages are fully covered by property insurance, the Owner and Architect waive all rights 
against each other and against the contractors, consultants, agents, and employees of the other for damages, except 
such rights as they may have to the proceeds of such insurance as set forth in AIA Document A201–2017, General 
Conditions of the Contract for Construction, as amended for this Project, and if applicable. The Owner or the 
Architect, as appropriate, shall require of the contractors, consultants, agents, and employees of any of them, similar 
waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect waives consequential damages for claims, disputes, or other matters in question, arising out of 
or relating to this Agreement. This waiver is applicable, without limitation, to all consequential damages due to 
Owner’s termination of this Agreement. In any litigation (or arbitration if mutually agreed upon in writing) arising 
under this Agreement, the types and amounts of damages recoverable shall be subject to Subchapter I of Texas 
Local Government Code Chapter 271.

§ 8.1.4 In any litigation under this Agreement, reasonable and necessary attorneys' fees may be awarded to the 
prevailing party.

§ 8.1.5 When Owner has an applicable claim for construction defects, Owner shall comply with the provisions of 
Texas Government Code Chapter 2272 related to the provision of notice of defects and the Contractor’s or 
Architect’s opportunity to cure.

§ 8.2 Mediation
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to 
mediation as a condition precedent to binding dispute resolution, unless the filing deadlines under applicable statutes 
of limitation and/or repose would otherwise expire.  If suit is filed before mediation in order to avoid expiration of 
limitations and/or repose, then the parties agree to submit the matter to mediation as soon as reasonably possible. 
Claims for injunctive relief shall not be subject to this Section.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between 
them by mediation. A request for mediation shall be made in writing, delivered to the other party to this Agreement, 
and filed with the mutually acceptable person or entity administering the mediation. In the event the parties are 
unable to agree on a mediator, then the mediation shall be conducted by either the Center for Public Policy Dispute 
Resolution at the University of Texas School of Law or by a mediator selected by a local district court judge upon 
the joint request of the parties. The request shall be made within thirty (30) days after the completion of Owner’s 
grievance process. In no event shall the request for mediation be made after the date when institution of legal or 
equitable proceedings based on such claim, dispute, or other matter in controversy would be barred by applicable 
statutes of limitation.
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§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the 
county where the Owner’s main administrative office is located, unless another location is mutually agreed upon. 
Mediation shall be subject to and in accordance with Chapter 154 of the Texas Civil Practice & Remedies 
Code.  Agreements reached in mediation shall be reduced to writing, considered for approval by the Owner's Board 
of Trustees, signed by the parties if approved by the Board of Trustees, and, if signed, shall thereafter be enforceable 
as provided by the laws of the State of Texas.

§ 8.2.4 The parties agree that any claim, dispute, or other matter in controversy between them shall not be subject to 
mandatory arbitration. The parties may, however, mutually agree in writing to submit such claims, disputes, or 
matters in controversy to arbitration. Neither party may compel the other to arbitrate any claim, dispute, or matter in 
controversy between them.
(Check the appropriate box.)

[  X ] Litigation in a court of competent jurisdiction

§ 8.2.5 Architect stipulates that Owner is a political subdivision of the State of Texas, and, as such, may enjoy 
immunities from suit and/or liability under the Constitution and laws of the State of Texas. By entering into this 
Agreement, Owner does not waive any of its immunities from suit and/or liability, except as otherwise specifically 
provided herein and as specifically authorized by law.

§ 8.3 Arbitration [Section Deleted.]

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE 9   TERMINATION OR SUSPENSION
§ 9.1 If the Owner fails to make timely payments to the Architect for undisputed sums in accordance with this 
Agreement and Texas law, such failure shall be considered substantial nonperformance and cause for termination. If 
not cured after ten (10) days written notice to Owner of the delinquency. If the Architect elects to suspend services, 
the Architect shall give seven (7) days’ written notice to the Owner before suspending services. In the event of a 
suspension of services, the Architect shall have no liability to the Owner for delay or damage caused the Owner 
because of such suspension of services. Before resuming services, the Owner shall pay the Architect all sums due 
prior to suspension and any expenses incurred in the interruption and resumption of the Architect’s services. The 
Architect’s fees for the remaining services and the time schedules shall be equitably adjusted. Architect shall be 
allowed to suspend Architect’s performance of services under this Agreement for nonpayment by Owner only after 
the provision of ten (10) days’ written notice, in accordance with Texas Government Code section 2251.051 et seq.

§ 9.2 If the Owner suspends the Project for more than ninety (90) consecutive days, the Architect shall be 
compensated for services performed prior to notice of such suspension. The Architect’s fees for the remaining 
services and the time schedules may be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than ninety (90) consecutive days for reasons other than the fault of 
the Architect, the Architect may terminate this Agreement by giving not less than seven (7) days’ written notice. 

§ 9.4 Either party may terminate this Agreement upon not less than twenty-one (21) days’ written notice and 
opportunity to cure should the other party fail substantially to perform in accordance with the terms of this 
Agreement through no fault of the party initiating the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven (7) days’ written notice to the Architect for 
the Owner’s convenience and without cause. The Owner may also terminate this Agreement on seven (7) days' 
written notice if the budget for the Cost of the Work, prior to commencement of the Work, is exceeded by the lowest 
bona fide bid or negotiated proposal.
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§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 
termination, together with Reimbursable Expenses then due.

§ 9.7 The parties hereby agree that: 1) if an order for relief is entered on behalf of the Architect, pursuant to Chapter 
11 of the U.S. Bankruptcy Code; 2) if any other similar order is entered under any debtor relief laws; 3) if Architect 
makes an assignment for the benefit of one or more of its creditors; 4) if a receiver is appointed for the benefit of its 
creditors; 5) if a receiver is appointed on account of its insolvency, any such event could impair or frustrate 
Architect’s performance. Accordingly, it is agreed that upon occurrence of any such event, Owner shall be entitled 
to request of Architect adequate assurance of future performance in accordance with the terms and conditions of this 
Agreement.  Failure to comply with such request within ten (10) days of delivery of the request shall entitle Owner 
to terminate the Architect’s services in accordance with this Section.

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of Final 
Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this 
Agreement are set forth in Article 7, and Sections 9.7 and 11.9.

§ 9.10 This Agreement may be terminated by Owner if Architect engages in conduct that would constitute a violation 
of state or federal criminal law, including but not limited to, the laws prohibiting certain gifts to public servants, or 
engages in conduct that would constitute a violation of the Owner’s ethics or conflict of interest policies.

ARTICLE 10   MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the State of Texas. Mandatory and exclusive forum and 
venue for any dispute resolution arising out of or related to this Agreement shall be in the state district courts of 
Collin County.  If the blank is not filled in, mandatory and exclusive venue shall be in the county where the Owner’s 
administrative offices are located.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General 
Conditions of the Contract for Construction, as amended for the Project. As a material consideration of the making 
of this Agreement, the Modifications to this Agreement shall not be construed against the maker of said 
Modifications.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the 
written consent of the other.

§ 10.4 If the Owner requests the Architect to execute certificates, the language of such certificates shall be submitted 
to the Architect for review at least fourteen (14) days prior to the requested dates of execution. The Architect shall 
execute certificates or consents consistent with the Architect’s standard of care pursuant to this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor 
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 
form at the Project site, unless Architect knew, directed, or specified that, or allowed such hazardous materials be 
used in the Project.  Architect shall promptly disclose in writing to Owner any hazardous materials specified for the 
Project or discovered on site, regardless of the date of discovery or the date on which Architect learns of the 
hazardous nature of the materials.

§ 10.7 With prior written consent of the Owner, the Architect may include photographic or artistic representations of 
the design of the Project among the Architect’s promotional and professional materials. The Architect shall be given 
reasonable access to the completed Project to make such representations, but may not photograph students without 
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prior written parental consent. However, the Architect’s materials shall not include the Owner’s confidential or 
proprietary information if the Owner has previously advised the Architect in writing of the specific information 
considered by the Owner to be confidential or proprietary. Owner provides notice that confidential and proprietary 
information shall include, but not be limited to, all items listed in Section 10.8.  This Section 10.7 shall survive the 
termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business 
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any 
other person except to (1) its employees, (2) those who need to know the content of such information in order to 
perform services or construction solely and exclusively for the Project, or (3) its consultants and contractors whose 
contracts include similar restrictions on the use of confidential information. The Architect shall maintain the 
confidentiality of information specifically designated as confidential by the Owner, unless withholding such 
information would violate the law, create the risk of significant harm to the public, or prevent the Architect from 
establishing a claim or defense in an adjudicatory proceeding. The Architect shall require of the Architect’s 
consultants similar written agreements to maintain the confidentiality of information specifically designated as 
confidential by the Owner.  Owner herein designates the following as confidential information: security measures; 
security access codes; pending real estate purchases, exchange, lease or value; any information pertaining to 
litigation; student likenesses and student record information; employee information; and any other information 
deemed confidential by law.  As to Owner, the parties acknowledge that, as a public entity in the State of Texas, 
Owner is subject to, and must comply with, the provisions of the Texas Public Information Act, Texas Government 
Code Chapter 552 et seq. and the Texas Open Meetings Act, Texas Government Code, Chapter 551 et. seq.

§ 10.8.1 The receiving party may disclose “confidential” or “business proprietary” information after seven (7) days’ 
notice to the other party, when required by law or court order, including a subpoena or other form of compulsory 
legal process issued by a court or governmental entity, or to the extent such information is reasonably necessary for 
the receiving party to defend itself in any dispute. The receiving party may also disclose such information to its 
employees, consultants, or contractors in order to perform services or work solely and exclusively for the Project, 
provided those employees, consultants and contractors are subject to the restrictions on the disclosure and use of 
such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining 
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to 
the parties’ intentions and purposes in executing the Agreement.

§ 10.10 NO LIENS
The parties agree that no architect, engineer, mechanic, contractor, materialman, artisan, laborer or subcontractor, 
whether skilled or unskilled, shall ever, in any manner have, claim or acquire any lien upon the Project of whatever 
nature or kind so erected or to be erected by virtue of this Agreement, nor upon any of the land upon which said 
improvements are so erected, built, or situated, such property being public property belonging to a political 
subdivision of the State of Texas, or upon any funds of Owner. 

§ 10.11 APPLICABLE LAW
This Agreement is subject to all applicable federal and state laws, rules, and regulations.  Invalidity of any portion of 
this Agreement under the laws of the State of Texas or of the United States shall not affect the validity of the 
remainder of this Agreement.

§ 10.12 CONFLICTS IN DOCUMENTS
To the extent of conflicts between the Contract Documents, amendments shall prevail over original forms.

§ 10.13 It is understood and agreed that the relationship of Architect to Owner shall be that of an independent 
contractor. Nothing contained in this Agreement or inferable from this Agreement shall be deemed or construed to: 
1) make Architect the servant or employee of the Owner; or 2) create any partnership, joint venture, or other 
association between Owner and Architect. Any direction or instruction by Owner or any of its authorized 
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representatives in respect to the Architect’s services shall relate to the results the Owner desires to obtain from the 
Architect, and shall in no way affect the Architect’s independent contractor status.

§ 10.14 No delay or omission by either of the parties hereto in exercising any right or power accruing upon the 
noncompliance or failure of performance by the other party hereto of any of the provisions of this Agreement shall 
impair any such right or power or be construed to be a waiver thereof.  A waiver by either of the parties hereto of 
any of the covenants, conditions or agreements hereof to be performed by the other party hereto shall not be 
construed to be a waiver of any subsequent breach thereof or of any other covenant, condition or agreement herein 
contained.

§ 10.15 Pursuant to Texas Education Code Section 44.034, Architect must give advance written notice to the Owner 
if the Architect or an owner or operator of the Architect has been convicted of a felony.  The Owner may terminate 
this Agreement if the Owner determines that the Architect failed to give such notice or misrepresented the conduct 
resulting in the conviction.  This paragraph requiring advance notice does not apply to a publicly-held corporation.

§ 10.16 CHILD SUPPORT
By signing this Agreement, the undersigned certifies as follows: Under Section 231.006, Texas Family Code, the 
vendor or applicant certifies that the individual or business entity named in this contract, bid, or application is not 
ineligible to receive the specified grant, loan, or payment and acknowledges that this contract may be terminated and 
payment may be withheld if this certification is inaccurate.

§ 10.17 By executing this Agreement, Architect verifies that Architect does not boycott Israel or any Israeli-
controlled territory, and will not boycott Israel or any Israeli-controlled territory during the term of this Agreement. 
Pursuant to Texas Government Code, Chapter 2271, as amended, if Architect is a for-profit organization, 
association, corporation, partnership, joint venture, limited partnership, limited liability partnership, or limited 
liability company, including a wholly owned subsidiary, majority-owned subsidiary, parent company, or affiliate of 
those entities or business associations (specifically excluding sole proprietorships) that exists to make a profit which 
has ten (10) or more full-time employees and the value of the contract with Owner is $100,000 or more, the 
Architect represents and warrants to the Owner that the Architect does not boycott Israel and will not boycott Israel 
during the term of this Agreement.

§ 10.18 Architect verifies and affirms that it is not a foreign terrorist organization as identified on the list prepared 
and maintained by the Texas Comptroller of Public Accounts.  If Architect misrepresents its inclusion on the list, 
then such omission or misrepresentation shall void this Agreement. 

§ 10.19 The Architect verifies by its signature below that it is not an abortion provider, an affiliate of an abortion 
provider, or an abortion assistance entity for the purpose of providing an abortion or abortion assistance, in 
accordance with Texas Government Code Chapter 2273.

§ 10.20
.1 By entering into this Contract, pursuant to Texas Government Code 552, Subchapter J, the Architect agrees to be 
bound by the following terms if the Contract has a stated expenditure of at least $1,000,000 for the purchase of 
goods or services by the Owner/District or if the Contract results in the expenditure of at least $1,000,000 in public 
funds for the purchase of goods or services by the District in a fiscal year of the District. If the District receives a 
written request for public information related to this Contract that is in the possession or custody of the Architect 
and not in the possession or custody of the District, the District shall send, not later than the third business day after 
the date the District receives the written request, a written request to the Architect that Architect provide that 
information to the District.

.2 The Architect must:

.1 Preserve all contracting information related to the Contract as provided by the records retention 
requirements applicable to the District for the duration of the Contract;
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.2 Promptly, within four (4) business days, provide to the District any requested contracting 
information that is in the custody or possession of the Architect upon request of the District; and,

 .3 On completion of the Contract, either:

.1 Provide to the District at no cost all contracting information related to the Contract that is in the 
custody or possession of the Architect; or

.2 Preserve the contracting information related to the Contract as provided by the records retention 
requirements applicable to the District.

.3 The requirements of Subchapter J, Chapter 552, Government Code, may apply to this Contract and the 
Architect agrees that the contract can be terminated if the Architect knowingly or intentionally fails to comply with 
the requirements of that subchapter.

.4 Further, under Texas Government Code Chapter 552.372(c), the District may not accept a bid for or 
awarding of a contract to an entity that the District has determined has knowingly or intentionally failed in a 
previous bid or contract to comply with Subchapter J, unless the District determines and documents that the entity 
has taken adequate steps to ensure future compliance.

.5 If an Architect fails to provide to the District the requested information, Texas Government Code Chapter 
552.373 requires the District to notify the Architect in writing of the failure and allow ten (10) business days to cure 
the violation. District may terminate the Contract if Architect fails to remedy the failure, District determines the 
failure was knowing and intentional, and steps have not been taken to ensure future compliance.

§ 10.20.1 If Architect is not a sole proprietorship, has ten (10) or more employees, and the value of this Agreement is 
$100,000 or more, Architect certifies by its signature below that it does not have a practice, policy, guidance, or 
directive that discriminates against a firearm entity or firearm trade association, as defined by Texas Government 
Code Chapter 2274, and will not discriminate during the term of the Agreement against a firearm entity or firearm 
trade association, unless excepted from that law.

§ 10.20.2 As required by Texas Government Code Chapters 2276 and 809, if Architect has ten (10) or more 
employees, is not a sole proprietorship, and if the value of this Agreement is $100,000 or more, Architect certifies 
by its signature below that it does not boycott energy companies and will not boycott energy companies during the 
term of the Agreement, unless excepted by that law.

§ 10.21 CRIMINAL HISTORY RECORD CHECKS
§ 10.21.1 So that Owner can obtain the national criminal history record information required by Texas Education 
Code Section 22.0834 on all "covered employees", (as defined in Section 10.21.2) of Architect, its subcontractors, 
or any subcontracting entities who will perform the Work, Architect shall submit to Owner the name and all 
necessary identifying information necessary to enable Owner to obtain the national criminal history information on 
those covered employees  before they begin the Work. Architect’s submission will include the employee’s written 
authorization for Owner to obtain such criminal history information. Owner may, in its sole discretion, prohibit the 
use of any employee to perform the Work after its review of the criminal history information, but cannot disclose the 
criminal history information to Architect.  Architect shall reimburse Owner for Owner’s costs incurred in obtaining 
the criminal history information.

§ 10.21.2 Architect will not assign any "covered employee" with a "disqualifying criminal history", as those terms 
are defined below, to perform work on the Project.  If Architect receives information that a covered employee has a 
reported disqualifying criminal history, then Architect will immediately remove the covered employee from the 
Project and notify the Owner in writing within three (3) business days.  If the Owner objects to the assignment of 
any covered employee on the basis of the covered employee’s criminal history record information, then Architect 
agrees to immediately discontinue using that covered employee to provide services on Owner’s Project.  If Architect 
has taken precautions or imposed conditions to ensure that the employees of Architect and any subconsultant will 
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not become covered employees, Architect will ensure that these precautions or conditions continue throughout the 
time the contracted services are provided.

§ 10.21.3 For the purposes of this Section, "covered employees" means employees, agents or applicants of Architect 
who have or will have continuing duties related to the services to be performed on Owner’s Project and have or will 
have direct contact with Owner’s students.  The Owner will decide what constitutes direct contact with Owner’s 
students.  The definition of “covered employees" does not include individuals working on the Work if the Work: (1.) 
does not involve the construction, alteration, or repair of an instructional facility as defined herein; (2.) involves 
construction of a new instructional facility and the person’s duties related to other contracted services will be 
completed not later than the seventh day before the first date the facility will be used for instructional purposes; or 
(3.) involves an existing instructional facility and: (a.) the work area contains sanitary facilities and is separated from 
all areas used by students by a secure barrier fence that is not less than six feet in height; and (b.) the contracting 
entity adopts a policy prohibiting employees, contractors, and subconsultants from interacting with students or 
entering areas used by students, informs employees, contractors, and subconsultants of the policy, and enforces the 
policy at the work area. “Disqualifying criminal history” means: any conviction or other criminal history 
information designated by the Owner; any felony or misdemeanor conviction that would disqualify a person from 
obtaining educator certification under Texas Education Code Section 21.060, and 19 Texas Administrative Code 
Section 249.16; or one of the following offenses, if at the time of the offense, the victim was under 18 years of age 
or enrolled in a public school; a felony offense under Texas Penal Code Title 5 Offense Against Persons; an offense 
for which a defendant is required to register as a sex offender under Texas Code of Criminal Procedure Chapter 62; 
or an equivalent offense under federal law or the laws of another state; or a felony violation of Texas Penal Code 
Section 43.24 related to the sale, distribution or display of harmful material to a minor. The term “instructional 
facility” means real property, an improvement to real property, or a necessary fixture of an improvement to real 
property that is used predominantly for teaching the curriculum required under the state curriculum for kindergarten 
through grade 12.

§ 10.21.4 Architect’s violation of this section shall constitute a substantial failure under Article 14.

§ 10.21.5 Architect shall assume all expenses associated with the background checks. 

§ 10.22 Architect certifies that it does not require its customers to provide any documentation certifying the 
customer’s COVID-19 vaccination or post-transmission recovery on entry to, to gain access to, or to receive service 
from the Architect’s business. Architect acknowledges that such a vaccine or recovery requirement would make 
Architect ineligible for a state-funded contract.

§ 10.23 Pursuant to Government Code Section 2274.0102, Architect certifies that neither it nor its parent company, 
nor any affiliate of Architect or its parent company, is: (1) majority owned or controlled by citizens or governmental 
entities of China, Iran, North Korea, Russia, or any other country designated by the Governor under Government 
Code Section 2274.0103, or (2) headquartered in any of those countries.

§ 10.24 Pursuant to Texas Government Code, Section 2274.002, if Architect is a for-profit organization, association, 
corporation, partnership, joint venture, limited partnership, limited liability partnership, or limited liability company, 
including a wholly owned subsidiary, majority-owned subsidiary, parent company, or affiliate of those entities or 
business associations that exists to make a profit which has ten (10) or more full-time employees and the value of 
the contract with Owner is $100,000 or more, the Architect verifies to the Owner that the Architect does not boycott 
energy companies and will not boycott energy companies during the term of the Agreement. 

§ 10.25 Pursuant to Texas Government Code, Section 2274.002, if Architect is a for-profit organization, association, 
corporation, partnership, joint venture, limited partnership, limited liability partnership, or limited liability company, 
including a wholly owned subsidiary, majority-owned subsidiary, parent company, or affiliate of those entities or 
associations that exists to make a profit which has ten (10) or more full-time employees and the value of the contract 
with Owner is $100,000 or more, Architect verifies that it (1) does not have a practice, policy, guidance, or directive 
that discriminates against a firearm entity or firearm trade association; and (2) will not discriminate during the term 
of the contract against a firearm entity or firearm trade association. 
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ARTICLE 11   COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect for all 
undisputed payments as set forth below. To the extent Owner disputes any payment allegedly due, Owner shall 
notify Architect that a dispute exists, shall list the specific reason for nonpayment, and shall give Architect an 
opportunity to cure the noncompliance or offer compensation for noncompliance that cannot be cured, in accordance 
with Texas Government Code Chapter 2251.  Owner shall further have the right to withhold payments as specified 
in Sections 6.8 and 11.10.2.2 of this Agreement.

.1 Stipulated Sum
(Insert amount)

.2 Percentage Basis
(Insert percentage value)

For Architect’s Basic Services for new construction projects, the Owner shall compensate Architect in an amount 
equal to ___ percent (___%) of the Cost of Work, as detailed in Section 6.1 herein.

For Architect’s Basic Services for renovation projects, the Owner shall compensate Architect in an amount equal to 
___ percent (____%) of the Cost of Work, as detailed in Section 6.1 herein.

For Architect’s Basic Services for a site adaption of an existing prototype design, the Owner shall compensate 
Architect in an amount equal to ____ percent (__%) of the Cost of Work, as detailed in Section 6.1 herein.

For Architect’s Basic Services for a new high school project based upon the Frisco ISD common high school 
program, the Owner shall compensate Architect in an amount equal to ______ percent (__%) of the Cost of Work, 
as detailed in Section 6.1 herein.

For Architect’s Basic Services for small projects (either new construction or renovation) with a cost of work 
anticipated below $350,000, the Owner shall compensate Architect in an amount as negotiated and defined by 
amendment.

When compensation is based on a percentage of the Cost of the Work and any portions of the Project are deleted or 
otherwise not constructed, compensation for those portions of the Project accepted by the Owner shall be payable in 
accordance with Section 6.1 herein.

Compensation shall be paid based on the percentage of the services actually completed by Architect.  Progress 
payments for services in each phase for services completed shall total the percentages applicable to each phase of 
Architect's services in 11.5.

.3 Other
(Describe the method of compensation)

§ 11.2 [Paragraph Deleted.]

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)
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As agreed between the parties in writing, executed prior to the Architect beginning performance of the Additional 
Services. See also Section 11.7 below.  

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.3, shall 
be the amount invoiced to the Architect, or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Additional Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 
compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen percent  ( 15 %)
Design Development Phase Twenty percent  ( 20 %)
Construction Documents Phase Thirty-Five percent  ( 35 %)
Procurement Phase Five percent  ( 5 %)
Construction Phase Twenty-five percent  ( 25 %)

Total Basic Compensation one hundred percent  ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of 
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most 
recent budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted 
based on subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 [Paragraph Deleted.]

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

See Exhibit A, Architect’s hourly rates, attached hereto and incorporated herein. These hourly rates would be 
relevant to additional services on projects where the basic fee is already defined by amendment. These rates will 
have no bearing on a project that has no issues that arise post-agreement that create a situation where an additional 
design scope beyond basic services is needed.

If an additional services situation occurs, Architect will produce a proposal for Owner’s review and approval. These 
rates would be included in the proposal for review by Owner and the rates included would be based on the specific 
needs for the additional service. Architect would prepare a Modification to an Amendment of the Professional 
Services based upon the conditions of the approved proposal that formalized the scope and compensation for the 
additional service.
 

§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services 
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as 
follows:

.1 [Subsection Deleted.];

.2 [Subsection Deleted.];

.3 Permitting and other fees required by authorities having jurisdiction over the Project;

.4 Printing and reproductions, plots, and standard form documents of Construction Documents, other 
than those required to be provided by Architect under this Agreement;

.5 Postage, handling, and delivery of Construction Documents, other than those required to be provided 
by Architect under this Agreement;
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.6 Expense of overtime work requiring higher than regular rates, if authorized in advance in writing by 
the Owner;

.7 Renderings, physical models, mock-ups, professional photography, and presentation materials 
requested by the Owner after Architect’s provision of two sets of artist’s rendering and one model or 
mock-up of each building in the Project;

.8 [Subsection Deleted.];

.9 [Subsection Deleted.];

.10 [Subsection Deleted.];

.11 Registration fees and any other fees charged by the Certifying Authority or by other entities as 
necessary to achieve the Sustainable Objective; and,

.12 [Subsection Deleted.].

§ 11.8.2 For Reimbursable Expenses the compensation shall be only the actual expenses incurred by the Architect 
and the Architect’s consultants.

§ 11.9 Compensation For Use Of Architect’s Instruments Of Service. The parties agree that Architect's compensation 
for Basic Services includes all licensing fees for Owner's use of the Construction Documents, including use after 
termination of this Agreement, to the extent allowed by this Agreement.

§ 11.10 Payments to the Architect
§ 11.10.1 Initial Payments
§ 11.10.1.1 [Paragraph Deleted.]

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect 
of  ($) shall be made upon execution of this Agreement for registration fees and other fees payable to the Certifying 
Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the Certifying 
Authority shall be credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services 
performed. Payments for undisputed amounts are due and payable within forty-five (45) days after receipt of the 
Architect’s invoice to Owner’s designated representative. Undisputed amounts unpaid more than forty-five (45) 
days after Owner’s receipt of the invoice shall bear interest at the rate specified by Texas Government Code Section 
2251.025 or its successor.

NOTE: Per Texas Government Code Section 2251.025, these blanks should be filled in with “30” if the school 
board meets more often than once per month and with “45” if the school board meets once per month.)

§ 11.10.2.2 The Owner may withhold payments, after appropriate notice as to the reasons for the withholding, to the 
Architect for the purposes of reimbursing Owner for any damages caused by the Architect, for changes in the Cost 
of the Work which result in Architect’s compensation being reduced, for Architect’s failure to comply with the 
provisions of any part of this Agreement. if a claim has been filed against Architect, or to secure performance of 
Architect’s services and obligations under any part of this Agreement.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 
services performed on the basis of hourly rates shall be provided to the Owner upon presentation of Architect’s 
progress payment applications.

§ 11.11 Architect shall reasonably cooperate with Owner, at no additional cost to Owner, in connection with a legal 
proceeding against Owner that relates to the Project.

ARTICLE 12   SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
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§12.1 INDEMNITY. Approval of any Construction Documents by Owner shall not constitute and shall not be deemed 
to be a release of the responsibility and liability of Architect, its agents, employees, and subcontractors, for 
Construction Documents which are sufficient for Owner to complete the construction of the Project and are free 
from material defects or omissions,  nor shall such approval be deemed to be an assumption of such responsibility 
and liability by Owner for any defect in the Construction Documents prepared by Architect, its agents, employees, 
subcontractors, or consultants, it being the intent of the parties that the approval by Owner signifies Owner's 
approval of only the general design concept of the improvements to be constructed.  In this connection, 
ARCHITECT SHALL, DURING THE CONSTRUCTION OF SAID PROJECT AND FOR A PERIOD OF TEN 
YEARS AFTER SUBSTANTIAL COMPLETION, INDEMNIFY AND HOLD HARMLESS OWNER AND ALL 
OF ITS OFFICERS, TRUSTEES, AGENTS, REPRESENTATIVES, SERVANTS, AND EMPLOYEES FROM 
ANY LOSS, DAMAGE, LIABILITY, OR EXPENSE, INCLUDING ATTORNEY'S FEES, INCURRED BY 
OWNER ON ACCOUNT OF DAMAGE OR DESTRUCTION TO PROPERTY AND INJURIES, INCLUDING 
DEATH, TO ANY OR ALL PERSONS, INCLUDING INVITEES AND EMPLOYEES OF THE OWNER, 
CONSTRUCTION MANAGER, ARCHITECT, OR SUBCONTRACTORS AND OF ALL OTHER PERSONS 
PERFORMING ANY PART OF THE WORK, THAT IS CAUSED BY OR RESULTS FROM AN ACT OF 
NEGLIGENCE, INTENTIONAL TORT, INTELLECTUAL PROPERTY INFRINGEMENT, OR FAILURE TO 
PAY A SUBCONTRACTOR OR SUPPLIER, COMMITTED BY THE ARCHITECT, OR THE ARCHITECT’S 
AGENT, CONSULTANT UNDER CONTRACT, OR ANOTHER ENTITY OVER WHICH THE ARCHITECT 
EXERCISES CONTROL; provided and except, however, that this indemnification provision shall not be construed 
as requiring Architect to indemnify or hold Owner harmless for any loss, damage, liability, or expense on account of 
damaged property or injuries, including death to any person, which may arise out of or may be caused by any act of 
negligence or breach of obligation under this Agreement by Owner or Owner's employees or agents, except 
Architect.

§ 12.2 THE PROVISIONS OF ARTICLE 12 IN ITS ENTIRETY SHALL SURVIVE THE COMPLETION, 
TERMINATION, OR EXPIRATION OF THIS CONTRACT.

§ 12.3 It is agreed with respect to any legal limitations now or hereafter in effect and affecting the validity or 
enforceability of the indemnification obligations under Paragraph 12.1, such legal limitations are made a part of the 
indemnification obligation and shall operate to amend the indemnification obligation to the minimum extent 
necessary to bring the provision into conformity with the requirements of such limitations, and as so modified, the 
indemnification obligations shall continue in full force and effect.

§ 12.4 It is understood and agreed that Subparagraph 12.1 above is subject to, and expressly limited by, the terms and 
conditions of Texas Civ. Prac. & Rem. Code Ann. Sec. 130.001 to 130.005, as amended.

§ 12.5 RECORDS RETENTION. Architect shall keep all accounting and construction records on the Project for a period 
of at least ten years after Final Completion of the Project, and thereafter shall offer the records to the Owner in 
writing, in order for Owner to comply with its records retention requirements, per the Texas Government Code 
section 441.158 et seq. and the Texas Library and Archives Commission’s Local Schedule GR (Government 
Records).  In the alternative, Architect may provide such records to Owner for retention at any time if Owner agrees 
in writing to accept such records in lieu of Architect’s retention under this Section.

§ 12.6 COMPLAINTS. The Texas Board of Architectural Examiner has jurisdiction over complaints regarding the 
professional practices of persons registered as architects in Texas under the Architects Registration Law.  Texas 
Occupations Code Chapter 1051. The Texas Board of Architectural Examiners can be reached at Mailing address: 
PO Box 12337, Austin, TX 78711; Physical: 505 E. Huntland Dr., Ste. 350, Austin, TX 78752; Telephone: 
512.305.9000; Fax 512.305.8900; or on the web at https://www.tbae.texas.gov.”

ARTICLE 13   SCOPE OF THE AGREEMENT
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral, unless specifically provided 
for otherwise in this Agreement, as amended. This Agreement may be amended only by written instrument approved 
by the Owner’s Board of Trustees and signed by both the Owner’s designated representative and Architect.
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§ 13.2 This Agreement is comprised of the following documents identified below:
.1 AIA Document B101™–2017, Standard Form Agreement Between Owner and Architect, as amended 

for this Project
.2 [Subsection Deleted.]
.3 Exhibits:

(Check the appropriate box for any exhibits incorporated into this Agreement.)

[  ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

[ X   ] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits 
and scopes of services identified as exhibits in Section 4.1.2.)

Exhibit A; Hourly Rates. 

.4 Other documents:
(List other documents, if any, forming part of the Agreement.)

RFQ __________ Response dated __________

This Agreement entered into as of the day and year first written above.

Click here to enter text.\s1\

OWNER (Signature)

BY: Kimberly Smith, Deputy Superintendent of 
Business and Operations

(Printed name and title)

Click here to enter text.\s2\

ARCHITECT (Signature)

BY: EXHIBIT ONLY

(Printed name, title, and license number if required)
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Additions and Deletions Report for
AIA® Document B101®  – 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has 
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from 
the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note:  This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any 
part of the associated AIA document. This Additions and Deletions Report and its associated document were generated 
simultaneously by AIA software at 10:19:05 CDT on 09/08/2026.

PAGE 1:

AGREEMENT made as of the ___________ day of ___________ in the year TWO THOUSAND TWENTY_________

Frisco Independent School District

5515 Ohio Drive

Frisco, Texas 75035

Phone: 469.633.6000

________________

________________

________________

Phone: __________

E-mail: __________

As defined in AIA Document G802-2017 Amendment to the Professional Services Agreement. 

This B101-2017 Agreement, as amended, shall serve as a master agreement between Owner and Architect for various 
projects to be assigned by Owner with scope, schedule, and costs detailed in AIA Document G802-2017 Amendment to the 
Professional Services Agreement for each project to be mutually agreed to and signed by the Owner and Architect in 
accordance with Section 1.1 herein.
 

PAGE 2:

This Agreement is intended provide the basis for a Requirements Contract for Architectural Services, as set forth herein 
and in each Amendment to the Professional Services Agreement (AIA Document G802-2017, as modified by Owner), if, as 
and when added to this Agreement and for the period set forth therein.  The utilization of the Architect for design and 
contract administration services specified herein will be dependent upon the needs and requirements of the Owner for a 
specific Project. Upon the Owner’s determination of a need for additional Architectural Services in for a specific Project, the 
Parties agree to execute an individual G802 Amendment, incorporating the Owner’s specific requirements for the individual 
Project.
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For record keeping purposes and ease of reference, each G802 Amendment will be referred to be sequential numbers and 
the specific Project Name -- e.g. “G802 Amendment No. XX – Project Name” and each will be appended to this Agreement 
and made a part thereof as of the date of their respective executions.  The terms of this Master Agreement (including the 
applicable General Conditions for the Contract of Construction) shall apply to each G802 Amendment for a Project added 
to this Agreement, and any reference in this Agreement to the “Project” shall refer generically to the specific Project 
referenced in the G802 Amendment which is relevant to the issue at hand. The Owner will not be obligated to place any 
minimum dollar amount of G802 Amendments with the Architect under this Agreement.

NOTE: Any reference hereinafter this one, to an AIA™ Document or any AIA Documents included in the Contract 
Documents shall refer to such document “as modified for this Project”. In addition, any reference to AIA Documents shall all 
be considered to have included the Trademark “™” after the AIA reference, whether or not included in the text. The AIA 
Documents are registered intellectual property of the American Institute of Architects and use and amendment of such 
forms is permitted under license granted to Walsh Gallegos Kyle Robinson & De Los Santos P.C. No use may be made of 
this AIA document other than as Contract Documents for this Project.

 (Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in which 
the program will be developed.)

(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in which 
the program will be developed.)

PAGE 3:

To be determined and documented in the applicable G802 Amendment. 

To be determined and documented in the applicable G802 Amendment.

To be determined and documented in the applicable G802 Amendment.

To be determined and documented in the applicable G802 Amendment.

To be determined and documented in the applicable G802 Amendment.

To be determined and documented in the applicable G802 Amendment.

To be determined and approved by the Owner’s Board of Trustees and documented in the applicable G802 Amendment.

To be determined and documented in the applicable G802 Amendment.

PAGE 4:

See Section 5.3. 

To be determined and documented in the applicable G802 Amendment.

.2 Civil Engineer:

.3 Other, if any:

2 (List any other consultants and contractors retained by the Owner.)

__________________
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__________________

__________________
__________________
__________________
Phone: ____________
E-mail: ____________
 

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:  and shall select such 
consultants based on the qualification-based selection process established in Texas Government Code, Chapter 2254. 

.2 Mechanical Engineer:

.3 Electrical Engineer:

§ 1.1.11.2 Consultants retained under Supplemental Services:

§ 1.1.12 Other Initial Information on which the Agreement is based:

________________
 

PAGE 5:

.2 Mechanical, Electrical, and Plumbing (MEP) Engineer:

_______________________

.3 Landscape Architect:

____________________ 

.4 Civil Engineer:

_____________________

.5 Roofing/Waterproofing Consultant:

__________________ 

.6 Foodservice Consultant:

__________________ 

.7 Acoustic Consultant:

__________________ 

Changes to the consultants listed above will be determined and documented in the applicable G802 Amendment.

Consultants not governed by Texas Occupations Code Chapter 1001 shall be licensed or registered as required by 
applicable law.

§ 1.1.11.2 Consultants retained under Supplemental Services:
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§ 1.1.12 Other Initial Information on which the Agreement is based:

To be determined and documented in the applicable G802 Amendment. Whenever a statute, regulation, or code is cited in 
this Agreement, it shall refer to that statute, regulation, or code or its successor at the time the Agreement is signed or, a 
revised statute, regulation, or code if it becomes effective at a later time and compliance is required for completion and 
approval of the Project.

§ 1.3 The parties shallmay agree upon written protocols, in writing, governing the transmission and use of, and reliance on, 
Instruments of Service Construction Documents or any other information or documentation in digital form.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to written protocols 
governing the use of, and reliance on, the information contained in the model shall be at the using or relying party’s sole 
risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building 
information model, and each of their agents and employees. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 
exchange of digital data.

§ 1.3.1 [Paragraph Deleted.]

PAGE 6:

§ 2.5 ThePrior to performing Architect's services under this Agreement, Architect shall maintain the following insurance until 
termination of this Agreement. If any of the requirements set forth below are in addition to the types and limits the Architect 
normally maintains, the Owner shall pay the Architect as set forth in Section 11.9.procure, maintain and provide insurance 
certificates, policies and endorsements, in at least the following amounts, to protect Architect and Owner from claims 
arising out of the performance of the Architect's services under this Agreement and caused by any error, omission, 
negligent act or omission, or design defect by Architect, such insurance to be in a form approved by the Owner, with an 
effective date prior to the beginning date of design. Such insurance shall be written on an occurrence basis, if available, 
and on a claims-made basis, if occurrence basis insurance is not available.  Architect shall maintain its insurance in full 
force and effect and uninterrupted during the term of this Agreement and after the completion of services under this 
Agreement until the completion of any applicable statute of limitations, such period to be not less than one year from Final 
Completion of all construction of this Project as to workers compensation, two years from the Final Completion of all 
construction of this Project as to commercial general liability, and comprehensive automobile liability, and not less than 
eight years from the Substantial Completion of all construction of this Project (or ten years, as allowed by Texas Civil 
Practices and Remedies Code §16.008), as to errors and omissions insurance.  Architect shall furnish to Owner insurance 
certificates, policies and endorsements upon request at any time. Architect shall name Owner as an additional insured 
under Architect’s policies for commercial general liability and comprehensive automobile liability. All insurance required 
herein shall be obtained from a company licensed to do business in the State of Texas by the Texas Department of 
Insurance and shall be underwritten by a company rated not less than A-X in A.M. Best’s Key Rating Guide, Property-
Casualty, according to the latest posted ratings available on A.M. Best's website, www.ambest.com, and that permits 
waivers of subrogation. Deductibles or self-insured retention limits for all policies (except Architect’s Errors or Omissions 
insurance) shall not exceed $25,000 for a project budgeted at $4 million or less, or $50,000 for a project budgeted at more 
than $4 million. The policies shall include a waiver of subrogation in favor of the Owner. Any deviation from these 
requirements can only be approved by Owner's Board of Trustees. To the extent that Architect is unable to procure the 
insurance designated herein because the insurance is not reasonably available or is cost-prohibitive, then Architect shall 
provide written notice to Owner's Board of Trustees. Any nonconformity may be grounds for termination or modification of 
the Contract. Such policies shall be primary and non-contributory. The limits of liability for such insurance shall be in at 
least the following amounts:

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is 
properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, or shall 
cause such services to be performed by appropriately licensed design professionalsshall also comply with all provisions in 
Texas Administrative Code, Title 19 Section 61.1040, pertaining to services and actions required of the Architect. Architect, 
prior to signing this Agreement and submitting it to the Owner, shall comply with the provisions of Texas Government Code 
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Section 2252.908, requiring a Disclosure of Interested Parties filed with the Texas Ethics Commission. Architect certifies 
that Architect is a registered professional architect or engineer licensed to practice in the State of Texas. Pursuant to the 
Texas Occupations Code, any civil, structural, mechanical, or electrical plans, specifications, or opinions of probable cost 
for construction must be prepared by a registered professional engineer or a registered architect, whichever is appropriate, 
and who is licensed to practice in the State of Texas. Architect agrees to notify Owner should Architect’s registration status 
change. Architect certifies that Architect and Architect’s employees and agents are eligible to work under federal, state and 
local immigration laws and regulations.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by architects 
practicing inunder the same or similar locality under the same or similar circumstances. The Architect shall perform its 
services as expeditiously as is consistent with such professional skill and care and the orderly progress of the 
Projectcircumstances and as expeditiously as is prudent considering the ordinary professional skill and care of a competent 
architect, as set out in Texas Local Government Code Section 271.904(d) and Texas Civil Practices and Remedies Code 
Section 130.0021, hereinafter referred to as the “Standard of Care.” The Architect shall further, and to the extent required 
by 19 Texas Administrative Code Section 61.140, provide all certifications required by Section 61.140(f), and otherwise 
perform its services and obligations required of it by applicable laws, codes, and ordinances in accordance with the 
Standard of Care. Owner’s approval, acceptance, use of, or payment for all or any of Architect’s services shall in no way 
alter Architect’s obligations or Owner’s rights hereunder.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 
Project. The identified Architect shall be the prime design professional for the Project.

PAGE 7:

§ 2.5.1 Workers' Compensation 

.1 State

Statutory Benefits

.2 Employer’s Liability

$1,000,000.00 per accident

$1,000,000.00 disease, policy limit

$1,000,000.00 disease each employee

§ 2.5.2 Commercial General Liability with policy limits of not less than  ($  ) for each occurrence and  ($  ) in the aggregate 
for bodily injury and property damage ONE MILLION DOLLARS ($1,000,000.00)

.1 Each Occurrence:

$300,000.00 each occurrence

$1,000,000.00 aggregate

.2 Medical Expense (per person):

$5,000.00 each occurrence

.3 Products & Completed Operations:

$300,000.00 aggregate (to be maintained for a period of two years after Final Payment; Contractor shall continue to provide 
evidence of such coverage to Owner on an annual basis during this period and Owner shall be named by endorsement as 
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an Additional Insured for such coverage)

.4 Personal & Advertising Injury

$300,000.00 aggregate

.5 Must include explosion, collapse, and underground (X, C, and U) coverage.

.6 Must include Completed Operations coverage.

.7 Must Include Contractual Liability Coverage.

.8 Must Include General Aggregate Per Project Endorsement

§ 2.5.3 Contractual Liability:

.1 Property Damage shall be included in Commercial General Liability Coverage.

.2 Insurance sufficient to cover Architect’s contractual indemnities.

§ 2.5.2 4 Business Automobile Liability covering vehicles (including owned, and non-owned vehicles used, by the Architect 
with policy limits of not less than  ($  ) per accident for bodily injury, death of any person, and property damage arising out 
of the ownership, maintenance and use of those motor vehicles, along with any other statutorily required automobile 
coverage., hired, or any other vehicles): combined single limit policy in the amount of at least $1,000,000.00.

.1 Bodily Injury (per person)

$100,000.00

.2 Bodily Injury (per accident)

$300,000.00

.3 Property Damage

$300,000.00

§ 2.5.5 Professional Liability (E&O) 

Coverage in at least the following amounts:

$1,000,000.00 per occurrence

$1,000,000.00 per aggregate

Deductibles or self-insured retention amounts shall not exceed $25,000 for a project budgeted at $4 million or less, or 
$50,000 for a project budgeted at more than $4 million.
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.1Architectural and engineering consultants shall carry Professional Liability (errors and omissions) insurance in an amount 
sufficient to cover any potential damages which could result from that consultant's negligence.)

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile 
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and excess or 
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umbrella liability insurance policies result in the same or greater coverage as the coverages required under Sections 2.5.1 
and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage than the primary 
policy. The excess policy shall not require the exhaustion of the underlying limits only through the actual payment by the 
underlying insurers 2.5.5.1 Architectural and engineering consultants shall carry Professional Liability (Errors and 
Omissions) in an amount not less than $1,000,000.00.

§ 2.5.6 Umbrella Excess Liability coverages shall be:

.1 

$1,000,000.00 each occurrence

.2

$1,000,000.00 aggregate

.3

$1,000,000.00 aggregate Per Project Endorsement

§ 2.5.7 Texas Workers Compensation Insurance.  Because Architect will be performing services on-site, the following will 
apply: 

Definition: Certificate of coverage (“certificate”) - A copy of a certificate of insurance, a certificate of authority to self-insure 
issued by the Texas Department of Insurance (TDI), or a coverage agreement (DWC Form-81, DWC Form-82, DWC Form-
83, or DWC Form-84), showing statutory workers’ compensation insurance coverage for the Architect or its employees 
providing services on a Project is required for the duration of the Project.

.1Duration of the Project includes the time from the beginning of the Work on the Project until the Architect’s Work on the 
Project has been completed and accepted by the Owner.

.2 Persons providing services on the Project include all persons or entities performing all or part of the services the 
Architect has undertaken to perform on the Project, regardless of whether that person contracted directly with the Architect 
and regardless of whether that person has employees.  This includes, without limitation, independent contractors, 
subcontractors, leasing companies, motor carriers, owner-operators, employees of any such entity, or employees of any 
entity that furnishes persons to provide services on the Project.

.3 Services include, without limitation, providing, hauling, or delivering equipment or materials, or providing labor, 
transportation, or other services related to the Project.  Services do not include activities unrelated to the Project, such as 
food/beverage vendors, office supply deliveries, and delivery of portable toilets.

.4 The Architect shall provide coverage, based on proper reporting of classification codes and payroll amounts and filing of 
any coverage agreements, which meets the statutory requirements of Texas Labor Code Section 401.011(44) for all 
employees of the Architect providing services on the Project for the duration of the Project.

§ 2.5.4 Workers’ Compensation at statutory limits The Architect must provide a certificate of coverage to the Owner prior to 
being awarded the contract.

§ 2.5.5 Employers’ Liability with policy limits not less than  ($  ) each accident,  ($  ) each employee, and  ($  ) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services with 
policy limits of not less than  ($  ) per claim and  ($  ) in the aggregate.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and 
excess or umbrella policies for Commercial General Liability and Automobile Liability to include the Owner as an additional 
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insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional insured coverage 
shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to both ongoing and 
completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the requirements in 
this Section 2.5..6 If the coverage period shown on the Architect’s current certificate of coverage ends during the duration 
of the Project, the Architect must, prior to the end of the coverage period, file a new certificate of coverage with the Owner 
showing that coverage has been extended.

.7 The Architect shall obtain from each person providing services on a project, and provide to the Owner:
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.1A certificate of coverage, prior to that person beginning work on the Project, so the Owner will have on file certificates of 
coverage showing coverage for all persons providing services on the Project; and 

.2No later than seven (7) days after receipt by the Architect, a new certificate of coverage showing extension of coverage, if 
the coverage period shown on the current certificate of coverage ends during the duration of the Project.

.8 The Architect shall retain all required certificates of coverage for the duration of the Project and for one (1) year 
thereafter. 

.9 The Architect shall notify the Owner in writing by certified mail or personal delivery, within ten (10) days after the 
Architect knew or should have known, of any change that materially affects the provision of coverage of any person 
providing services on the Project. 

.10 The Architect shall post on each project site a notice, in the text, form and manner prescribed by the Texas Department 
of Insurance, Division of Workers’ Compensation, informing all persons providing services on the Project that they are 
required to be covered, and stating how a person may verify coverage and report lack of coverage.

.11 The Architect shall contractually require each person with whom it contracts to provide services on a project, to: 

.1Provide coverage, based on proper reporting of classification codes and payroll amounts and filing of any coverage 
agreements, which meets the statutory requirements of Texas Labor Code Section 401.011(44) for all of its employees 
providing services on the Project for the duration of the Project; 

.2Provide to the Architect, prior to that person beginning work on the Project, a certificate of coverage showing that 
coverage is being provided for all employees of the person providing services on the Project for the duration of the Project;

.3Provide the Architect, prior to the end of the coverage period, a new certificate of coverage showing extension of 
coverage, if the coverage period shown on the current certificate of coverage ends during the duration of the Project;

.4 Obtain from each other person with whom it contracts, and provide to the Architect:

.1 A certificate of coverage, prior to the other person beginning work on the Project; and

.2A new certificate of coverage showing extension of coverage, prior to the end of the coverage period, if the coverage 
period shown on the current certificate of coverage ends during the duration of the Project;

.5Retain all required certificates of coverage on file for the duration of the Project and for one (1) year thereafter;

.6Notify the Owner in writing by certified mail or personal delivery, within ten (10) days after the person knew or should 
have known, of any change that materially affects the provision of coverage for any person providing services on the 
Project; and
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.7Contractually require each person with whom it contracts to perform as required by items 1-7, with the certificates of 
coverage to be provided to the person for whom they are providing services.

.12 By signing this contract or providing or causing to be provided a certificate of coverage, the Architect is representing to 
the Owner that all employees of the Architect who will provide services on the Project will be covered by workers’ 
compensation coverage for the duration of the Project, that the coverage will be based on proper reporting of classification 
codes and payroll amounts, and that all coverage agreements will be filed with the appropriate insurance carrier or, in the 
case of a self-insured, with the TDI’s Division of Self-Insurance Regulation.  Providing false or misleading information may 
subject the Architect to administrative penalties, criminal penalties, civil penalties, or other civil actions.

.13 The Architect’s failure to comply with any of these provisions is a breach of contract by the Architect that entitles the 
Owner to declare the contract void if the Architect does not remedy the breach within ten (10) days after receipt of notice of 
breach from the Owner.

.14 The coverage requirement recited above does not apply to sole proprietors, partners, and corporate officers who meet 
the requirements of the Act, Texas Labor Code Section 406.097(c), and who are explicitly excluded from coverage in 
accordance with the Act, Texas Labor Code Section 406.097(a) (as added by House Bill 1089, 74th Legislature, 1995, 
§1.20). This subsection applies only to sole proprietors, partners, and corporate executive officers who are excluded from 
coverage in an insurance policy or certificate of authority to self-insure that is delivered, issued for delivery, or renewed on 
or after January 1, 1996.   28 TAC § 110.110(i). 
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§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 
schedule for the performance of the Architect’s services including the dates of Architect's design services and the 
completion of documentation required of the Architect. The schedule initially shall include anticipated dates for the 
commencement of construction and for Substantial Completion and Final Completion of the Work as set forth in the Initial 
Information. The schedule shall include allowances for periods of time required for the Owner’s and Contractor’s review, for 
the performance of the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the 
Project. The schedule shall also include commencement of construction, timed sufficiently to achieve Owner's proposed 
dates of Substantial Completion and Final Completion as stated in this Agreement, as amended, and within Owner's 
budget. Once approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be 
exceeded by the Architect or Owner. With the Owner’s prior written approval for reasonable cause, the Architect shall 
adjust the schedule, if necessary, as the Project proceeds until the commencement of construction. If Contractor is a 
Construction Manager-at-Risk, then the Architect shall assist the Construction Manager-at-Risk in the preparation and 
periodic update of the Project schedule and bid schedule.

§ 3.1 Architect, prior to signing this Agreement and submitting it to the Owner, shall comply with the provisions of Texas 
Government Code Section 2252.908, requiring a Disclosure of Interested Parties filed with the Texas Ethics Commission. 
The Architect’s Basic Services consist of those described in this Article 3 and Article 4 and include usual and customary 
architectural services, structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are 
Supplemental or Additional Services.plumbing, civil, and electrical engineering services; landscape design; architectural 
interior design; audio-visual, data, and telecommunications and technology design and distribution; kitchen and food 
service equipment design; acoustical engineering and design; site feasibility design; programming of new schools and/or 
scope of work verification for renovations of existing schools; security planning services; graphics/way-finding planning 
services; roofing consultant services unless otherwise approved by Owner; accessibility services; estimating by the 
Architect's independent estimating consultant; record drawings; professional renderings; design and construction database 
management; Texas Commission on Environmental Quality compliance services, if appropriate; and internal audit and 
accounting services necessary for Architect to fulfill Architect’s responsibilities under this Agreement and as necessary to 
complete the Project. Architect shall provide all plans and specifications for all site development necessary for the Project, 
which shall include locating any building on-site, and developing all plans and specifications for site drainage, parking, 
landscaping, walkways, irrigation, playgrounds, staging areas and portable buildings and accompanying infrastructure, 
when appropriate. The District will not waive any services recommended by the Architect that are required by law.

Architect certifies that Architect is a registered professional architect or engineer licensed to practice in the State of Texas. 
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Pursuant to the Texas Occupations Code, any civil, structural, mechanical, or electrical plans, specifications, or opinions of 
probable cost for construction must be prepared by a registered professional engineer or a registered architect, whichever 
is appropriate, and who is licensed to practice in the State of Texas. Architect agrees to notify Owner should Architect’s 
registration status change. Architect certifies that Architect and Architect’s employees and agents are eligible to work under 
federal, state and local immigration laws and regulations. 

§ 3.1.1 The Architect shall perform and manage the Architect’s services and administer the Project, in accordance with this 
Agreement as amended for this Project, and with the AIA Document A201-2017, General Conditions of the Contract for 
Construction, as amended for this Project, consult with the Owner, research applicable design criteria, attend Project 
meetings, communicate with members of the Project team, and report progress to the Owner through the issuance of 
progress reports to Owner and Contractor, as more specifically defined hereafter. The Architect shall not be relieved of any 
obligation to perform in accordance with the standard of care applicable to licensed architects in the State of Texas under 
the same or similar circumstances, regardless of whether or not a specific responsibility or task is included or identified in 
this Agreement.

.1Upon request of the Owner’s representative, the Architect shall make presentations to Owner’s representatives to review 
the design of the Project.  In addition, upon request of the Owner’s representative, the Architect shall make monthly 
presentations to Owner’s Board of Trustees.

.2 The Architect shall submit design documents to the Owner at intervals appropriate to the design process as designated 
in this Agreement, as amended, for purposes of evaluation and approval by the Owner’s Board of Trustees, as specified 
herein. The Architect shall be entitled to rely on approvals received from the Owner's Board of Trustees in the further 
development of the design, provided that nothing herein shall relieve Architect of responsibility or liability for its failure to 
provide its services in accordance with the Standard of Care.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s consultants. 
The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and timeliness of, 
services and information furnished by the Owner and the Owner’s consultants in accordance with 19 TAC Section 61.140. 
The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or 
inconsistency in such services or information. Architect shall also promptly respond in writing to notices from Owner 
regarding Owner's discovery of errors, omissions, or inconsistencies, and, if requested, shall promptly meet with Owner 
regarding same.  Owner's notice or lack of notice shall not relieve Architect of any responsibility or liability for performance 
of Architect's contracted services.
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§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s approval. 
The Architect shall review, and be responsible for compliance with, laws, codes, and regulations applicable to the 
Architect’s services, including, without limitation, school facility standards found in 19 TAC Section 61.1040, and Texas 
Health and Safety Code Chapter 341, in accordance with the Standard of Care. The Architect shall respond in the design of 
the Project to requirements imposed by governmental authorities having jurisdiction over the Project. The Architect shall 
comply with all policies, regulations and rules of the Owner, including, but not limited to, those related to employee conduct 
(such as prohibitions against alcohol, weapons, drugs, fraternization, harassment, and tobacco on school property), and 
fraud and financial impropriety. Architect shall certify that it has reviewed the standards contained in 19 TAC Section 
61.1040, and used reasonable care in accordance with the Standard of Care. Architect shall also certify that the 
Construction Documents are in reasonable accordance with the provisions of 19 TAC Section 61.1040, except as indicated 
on the certification.  Architect shall perform a building code search under applicable regulations that may influence the 
Project, and shall certify that the design has been researched before it is final, as required by 19 TAC Section 61.1040. 
Architect shall also certify that the facilities have been designed according to the provisions of 19 TAC Section 61.1040, 
based on the educational program, long-range school facility plan, educational specifications, building code specifications, 
and all documented changes to the Construction Documents provided by the District, as required by 19 TAC Section 
61.1040 and shall certify the Project has been designed in reasonable compliance with Owner’s long-range facility plan, 
educational specifications, school facility standards, and facility space as determined by Owner’s Qualitative or Quantitative 
evaluation of compliance for space standards. Architect shall complete the Texas Education Agency’s Certification of 
Project Compliance located at  HYPERLINK "http://www.tea.state.tx.us" www.tea.state.tx.us. In executing the certifications 
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required under the provisions of this Section, Architect shall exercise his/her reasonable professional judgment and care 
consistent with the Standard of Care.  Architect shall design the Project in such a manner that the Project or each part of 
the Project is readily accessible to and usable by individuals with disabilities, in compliance with the Americans with 
Disabilities Act, Section 504 of the Rehabilitation Act, federal regulations interpreting the Americans with Disabilities Act 
and Section 504, Texas Government Code Chapter 469, the Texas Accessibility Standards, all applicable requirements or 
standards of the Texas Department of Licensing and Regulation, and all applicable requirements or standards of the 
American National Standards Institute.  It shall be the responsibility of Architect to address revisions or amendments to 
applicable codes or standards which become effective prior to the date of Substantial Completion. Revisions or 
amendments to applicable codes or standards which become effective after the date of Substantial Completion shall be 
addressed by the Architect, and shall be compensated as an Additional Service pursuant to Section 3.1, if applicable to the 
Project and required for Final Completion.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of non-
conforming Work, made or given without the Architect’s written approval.1 Architect shall also review and search all 
building codes applicable to the Project, and shall reasonably comply with all applicable codes in the design and 
construction of the Project, as required by 19 TAC § 61.1040(e)(5)(C), and (j)(1) and (2), including without limitation, design 
of storm shelters, and use of a third-party code compliance officer where code compliance will not be enforced by a state or 
local authority having jurisdiction (“building code official”). Architect shall coordinate and prepare a proposed statement of 
any special inspections or testing required in accordance with the required construction codes, customizing the proposed 
statement based on knowledge about the project regardless of whether the statement requires testing and inspection to be 
less than the default requirements of the required construction codes, including materials testing, project-specific 
requirements for special inspections and testing, specific wind and seismic requirements, frequency of the special 
inspections, or tests to be performed in accordance with the referenced standard defining the inspection. 19 TAC Section 
61.1040(e)(6)(D). Architect shall ensure that the Construction Documents are of sufficient clarity to indicate the timing, 
location, nature, and extent of specific inspections and tests required to be performed by the Owner through the local 
authority having jurisdiction, the third-party code compliance officer, any third-party special inspector or inspection agency, 
or the Architect if qualified as a special inspector and specified as a contractual term. 19 TAC Section 61.1040(e)(6)(E). A 
building permit issued by a local authority having jurisdiction or a third-party code compliance officer shall be considered by 
the Owner to indicate that the proposed statement of special inspections is approved and constitutes the code-required 
inspections and tests. 19 TAC Section 61.1040(e)(6)(F). The Contractor, before beginning construction, shall submit to the 
Owner, Architect, and the building code official or third-party code compliance officer an acknowledgement of the 
Contractor’s responsibility to notify quality assurance personnel that will be performing inspections and tests when the 
Project is ready for those specific inspections and tests and the Contractor’s responsibility to request and obtain a final 
report from each quality control person performing the code-required inspections and tests before requesting a certificate of 
occupancy. 19 TAC Section 61.1040(e)(6)(G). Third-party inspectors who perform the code-required inspections and tests 
shall submit inspection and testing reports to the Owner and the Architect, and shall submit a final report to the Owner, 
Architect, building code official or third-party code compliance officer, and Contractor, upon request by the Contractor, 
indicating any known deficiencies discovered during the Project that have not yet been addressed at the time of the 
request. 19 TAC Section 61.1040(e)(6)(H). Special inspections and testing reports shall be submitted to the building code 
official and the Architect, and any discrepancies shall be brought to the attention of the Contractor, and if not corrected, to 
the attention of the building code official, the Architect, and the Owner. 19 TAC Section 61.1040(e)(6)(I). The Architect shall 
comply with 19 TAC Section 61.1040(j) and (k) in the design of this Project.”
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§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and entities 
providing utility services to the Project. The Architect shall respond tocomply with applicable design requirements imposed 
by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents required for 
the approval of governmental authorities having jurisdiction over the Project. When the services under this Agreement 
include contract administration services, the General Conditions of the Contract for Construction shall be the edition of AIA 
Document A201-2017, as amended for this Project as of the date of this Agreement, and Architect herein agrees to abide 
by same. Architect agrees that the AIA Document A201-2017 may be subject to subsequent amendments based upon 
negotiations between Owner, Architect and Contractor. As a condition of further service, Architect shall provide to Owner a 
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signed statement stating Architect’s agreement to adhere to any such negotiated amendments.

§ 3.2.1 The Architect shall review theassist the Owner with the provision of the educational program and other information 
furnished by the Owner, and shall review laws, codes, and regulations applicable to the Architect’s serviceseducational 
specifications, which shall be approved by Owner’s Board of Trustees, per 19 Texas Administrative Code section 61.1040. 
The Architect shall review the program and specifications furnished by Owner to ascertain the specific requirements of the 
Project and shall arrive at a mutual written understanding of such requirements with Owner. Architect shall include all 
components of Owner’s program in the Project, unless specific written agreement to delete a component is received from 
Owner.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of the 
Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of the other, 
to ascertain the requirements of the Project, and to ascertain that they are consistent with the requirements of the Project. 
The Architect shall notify the Owner, in writing, of (1) any inconsistencies discovered in the information, and (2) other 
information or consulting services that may be reasonably needed for the Project. The Architect shall visit the Owner’s 
Project site and shall provide to Owner a written report evaluating the feasibility of the Owner’s site for the Project based on 
site conditions, and the Owner’s program, schedule and budget for the Cost of the Work. The Architect shall include, in the 
written report, an identification and evaluation of the location, availability, adequacy, capacity, and sufficiency of all utilities 
necessary to serve the completed Project. The Architect shall address with the Owner any existing easements or rights-of-
way which may interfere with Owner’s Project. As soon as practicable after execution of this Agreement and, if possible, 
before Owner’s Board of Trustees designates a method of construction contract procurement, the Architect shall review the 
Owner’s proposed method of contracting for construction services and shall notify the Owner in writing of anticipated 
impacts that such method may have on the Owner's program, financial and time requirements, and the scope of the 
Project.
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§ 3.2.3 The Architect shall present its written preliminary evaluation to the Owner and shall discuss with the Owner 
alternative approaches to design and construction of the Project. The Architect shall reach ana written understanding with 
the Owner regarding the requirements of the Project.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3. As the 
design process progresses through the end of the preparation of the Construction Documents, the Architect, and if 
applicable, the Construction Manager-at-Risk, shall prepare a preliminary estimate of the Cost of the Work. The Architect 
shall advise the Owner of any adjustments to previous estimates of the Cost of the Work indicated by changes in Project 
requirements or general market conditions. The Architect shall cooperate with the Owner, and if applicable, the 
Construction Manager-at-Risk, in developing and designing the Project to satisfy Owner’s budgetary constraints, 
programmatic needs and expectations as to quality, functionality of systems, maintenance costs, and usable life of the 
equipment and facilities. If the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget, then the Architect 
shall redesign elements to achieve cost savings within the Scope of the Work, but in doing so, shall not delete any essential 
element of the Project. Architect shall present the redesign to Owner for Owner’s approval as provided in Section 3.3.3, 
and, in doing so, shall notify Owner in writing of the actions taken to bring the Project into Owner’s budget. If Architect is 
unable to redesign the Project to meet Owner’s budgetary, programmatic and quality needs, then the Architect shall make 
appropriate written recommendations to the Owner to adjust the Project’s size, quality or budget, and the Owner shall 
cooperate with the Architect in making such adjustments, with the Owner having the right to approve or reject such 
recommendations.

§ 3.2.4 Based on the Project requirements agreed upon, in writing, with the Owner, the Architect shall prepare and present, 
for the Owner’s approval, a written preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design and Owner’s schedule and budget for the Work, the 
Architect shall prepare Schematic Design Documents for the Owner’s approval. The Schematic Design Documents 
shall establish the conceptual design of the Project and illustrate the scale and relationship of the Project components.  The 
Schematic Design Documents shall consist of drawings and other documents including a site plan, if appropriate, and 
preliminary building plans, sections and elevations; and may include some combination of study models, perspective 
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sketches, or digital representations. Preliminary selections of major building systems and construction materials shall be 
noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation, 
together with other considerations based on program and aesthetics, in developing a design that is consistent with the 
Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more advanced sustainable 
design services as a Supplementalan Additional Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider, and, if applicable, consult with the Construction Manager-at-Risk regarding the value 
of alternative materials, building systems and equipment, together with other considerations based on program and 
aesthetics, in developing a design for the Project that is consistent with the Owner’s program, schedule, and budget for the 
Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner anWhen the Project requirements have been sufficiently identified, 
including Owner’s budgetary constraints, programmatic needs, and expectations as to quality, functionality of systems, 
maintenance costs, and usable life of equipment and facilities, the Architect, and, if applicable, the Construction Manager-
at-Risk, shall prepare a preliminary estimate of the Cost of the Work prepared in accordance with Section 6.3 6.3. This 
estimate may be based on current area, volume or similar conceptual estimating techniques.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval. 
Architect shall not proceed to the Design Development Document Phase without the approval of Owner’s Board of 
Trustees, or the Board’s designee; provided, however, this approval shall not relieve Architect of Architect's responsibility 
and liability to provide documents which are sufficient for Owner to complete the construction of the Project, and are free 
from material defects or omissions. Architect shall bear full responsibility for, and all resulting excess costs incurred by 
Architect in, proceeding without required approval.

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design 
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe the 
development of the approved Schematic Design Documents, shall refine the Project design, and shall consist of drawings 
and other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building 
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and electrical 
systems, and other appropriate elements outlined in this Agreement. The Design Development Documents shall also 
include outline specifications that identify major materials and systems and establish, in general, their quality levels.
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§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any adjustments 
to the estimate of the Cost of the Work, and request the Owner’s approval.redesign the Project to comply with Owner’s 
budget, and request the Owner’s approval. Architect shall not proceed to the Construction Documents Phase without the 
approval of Owner’s Board of Trustees, or Board’s designee; provided, however, this approval shall not relieve Architect of 
Architect’s responsibility and liability to provide documents which are sufficient for Owner to complete the construction of 
the Project, and are free from material defects or omissions. Architect shall bear full responsibility for, and all resulting 
excess costs incurred by Architect in, proceeding without Board approval. 

§ 3.3.4 The Owner’s decisions on matters relating to aesthetic effect shall be final. To the extent that Owner’s Contractor or 
Construction Manager-at-Risk recommends aesthetic revisions to Owner, Architect shall be consulted.

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Construction 
Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the further development of 
the approved Design Development Documents and shall consist of Drawings and Specifications setting forth in detail the 
quality levels and performance criteria of materials and systems and other requirements for the construction of the Work. 
“Construction Documents” means: all Drawings, specifications, submittals, transmittals, deliverables, instructions to 
Contractor, and other documents, including those in electronic form, prepared by the Architect and the Architect’s 
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consultants which shall set forth in detail the requirements for construction of the Project. The Construction Documents 
shall reflect all agreements between Owner and Architect concerning Owner’s budgetary constraints, programmatic needs 
and expectations as to quality, functionality of systems, maintenance costs, and usable life of equipment and facilities. Said 
Construction Documents shall reflect the Owner’s educational program and educational specifications, the State 
educational adequacy standards in 19 TAC Section 61.1040 and the standards set forth in Section 3.1.4 of this Agreement. 
The Architect shall provide Construction Documents which are sufficient for Owner to complete construction of the Project, 
are free from material defects or omissions, and comply with all applicable laws, ordinances, codes, rules, and regulations, 
as of the date of issuance of Construction Documents. The Owner and Architect acknowledge that, in order to perform the 
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other similar 
submittals, which the Architect shall review in accordance with Section 3.6.4. Owner and Owner’s authorized 
representatives shall be given the opportunity to review all Construction Documents prior to release of the Construction 
Documents for bidding, proposal or negotiation purposes. Architect’s bid specifications and any subsequent contract shall 
not deny or diminish the right of a person to work because of the person’s membership or other relationship status with 
respect to any organization. Texas Government Code Section 2269.054. Architect shall also add the following language in 
any document issued to solicit bids or competitive sealed proposals on the Project.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over the 
Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the development 
and preparation of (1) procurement information that describes the time, place, and conditions of bidding, including bidding 
or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the Conditions of the Contract for 
Construction (General, Supplementary and other Conditions). The Architect shall also compile a project manual that 
includes the Conditions of the Contract for Construction and Specifications, and may include bidding requirements and 
sample formsBy submitting a bid or proposal, each bidder or proposer agrees to waive any claims it has or may have 
against the Owner, the Architect, and their respective officers, trustees, employees, agents, or representatives, arising out 
of or in connection with the administration, evaluation, recommendation, or selection of any bid or proposal; waiver of any 
requirements under the bid or proposal documents or contract documents; acceptance or rejection of any bid or proposal; 
and award of the contract.
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§ 3.4.1.1 Errors and Omissions. 

§ 3.4.1.1.1 Completed plans and specifications are expected to be comprehensive and free of material errors and 
omissions, except minor discrepancies or other items that can be corrected by minor change at no cost to the Owner, in 
accordance with the Standard of Care.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner and the Owner’s 
attorney in the development and preparation of (1) bidding competitive purchasing, and procurement information that 
describes the time, place, and conditions of bidding, including bidding or proposal forms; (2) the form of agreement 
between the Owner and Contractor or Construction Manager-at-Risk; and (3) the Conditions of the Contract for 
Construction (General, Supplementary and other Conditions) as amended for the Project. After consultation with the 
Owner, the Architect shall also compile a project manual that includes the Conditions of the Contract for Construction and 
Project Specifications, and may include bidding or proposal requirements and sample forms. As required by law, all bid or 
proposal documents and contracts shall include, if applicable, all required information related to trench excavation safety. 
Texas Health and Safety Code Section 756.021 et seq. All outdoor lighting fixtures designated by Architect, if any, shall 
meet the statutory energy conservation and light pollution standards established by the Texas Department of Health.  All 
ventilation and indoor air quality systems designed by Architect shall meet the indoor air quality voluntary guidelines 
established by the Texas Department of Health. Texas Health and Safety Code Chapter 385. All playground equipment 
designed by Architect, if any, shall comply with each applicable provision of ASTM Standard F1487-07ae1. “Consumer 
Safety Performance Specifications for Playground Equipment for Public Use”, published by ASTM International, have no 
unshielded horizontal bare metal platforms; and be accessible to individuals with disabilities in accordance with the 
Americans with Disabilities Act Accessibility Guidelines.  All playground surfacing designed by Architect shall comply with 
each applicable provision of ASTM Standard F2223-04e1, “Standard Guide for ASTM Standards on Playground Surfacing” 



Additions and Deletions Report for AIA Document B101 – 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute 
of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This 
document was produced at 10:19:05 CDT on 09/08/2026 under Subscription No.20250116623 which expires on 04/25/2027, is not for resale, is licensed for one-
time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail 
docinfo@aiacontracts.com.
User Notes: (6aa02505c9191d447ab0f201)

55

published by ASTM International, and paths shall be designed for accessibility by individuals with disabilities. Texas Health 
and Safety Code Section 756.061; Americans with Disabilities Act. All outdoor lighting fixtures designed by Architect, if any, 
shall meet the statutory energy conservation and light pollution standards established by the Texas Department of State 
Health Services. Texas Government Code Chapter 425. Architect shall also comply with 15 U.S.C. §8003 (Drain cover 
standards) if applicable; and comply with the International Energy Conservation Code. If applicable, Architect shall comply 
with U.S. Environmental Protection Agency rules concerning renovating, repairing, and painting work in schools built before 
1978 that involves lead-based paint.

§ 3.4.1.1.2 Procedures and meetings in schematic and design development phases allow for adequate interaction between 
Owner and Architect to minimize oversights in Project requirements. It is incumbent upon the Architect to thoroughly review 
his work product, in accordance with the Standard of Care to detect errors and omissions before they become costly 
additions to the Project during construction.

§ 3.4.1.1.3 Professional services and costs, if any as required to correct errors in construction documents, are the 
responsibility of the Architect, including addenda during bidding to rectify errors in the contract documents.

§ 3.4.1.1.4 Deductive change orders may be applied to offset the change order cost applicable to the Architect only to the 
extent that such deductive change order resulted from an oversight in the Contract Documents that was not required by the 
Building Program or requested by the Owner. All other deductive change orders due to Owner scope modifications or other 
value engineering items and unused Allowances shall not apply to this offset provision.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over the 
Project into the Construction Documents and Section 103.1215, Section 61.1040, and Texas Health and Safety Section 
341.065. Architect shall certify that he/she has reviewed the standards contained in 19 Texas Administrative Code Section 
61.1040 and 103.1215, and performed its services in accordance with the Standard of Care in executing the construction 
documents.

Architect shall also certify that the facilities have been designed and constructed in reasonable accordance with the 
provisions of 19 Texas Administrative Code section 61.1040 and 103.1215, based on the educational program, long-range 
school facility plan, educational specifications, building code specifications, any and all required safety and security 
directions approved by Owner, and all documented changes to the Construction Documents provided by the District, as 
required by 19 Texas Administrative Code, sections 61.1040, 61.1032, and 103.1215. Architect shall complete the Texas 
Education Agency’s (TEA’s) Certification of Project Compliance.  In executing the certifications required under the 
provisions of this Section, Architect shall exercise his/her reasonable professional judgment and care consistent with the 
Standard of Care. Architect shall design the Project in such a manner that the Project or each part of the Project is readily 
accessible to and usable by individuals with disabilities, in compliance with the Americans with Disabilities Act and Section 
504 of the Rehabilitation Act, federal regulations interpreting the Americans with Disabilities Act and Section 504, the Pump 
Act (29 USC Section 218(c)), Texas Government Code Chapter 469, the Texas Accessibility Standards, all applicable 
requirements or standards of the Texas Department of Licensing and Regulation, and all applicable requirements or 
standards of the American National Standards Institute. It shall be the responsibility of Architect to address revisions or 
amendments to applicable codes or standards that become effective prior to the date of Substantial Completion. Revisions 
or amendments to applicable codes or standards which become effective after the date of Substantial Completion shall be 
addressed by the Architect, and shall be compensated as a Change in Service.
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§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.33.1 As 
required by law, any bid or proposal document shall contain prevailing wage rates, which Architect may request from the 
Owner. 

§ 3.4.3.2 Architect shall insert in the Project Specifications the requirement that all bonds comply with the requirements of 
Texas Insurance Code Section 3503.001 et seq. and Texas Government Code Chapter 2253 or their successors and that 
all insurance companies be licensed to do business in the State of Texas and, if bond amounts exceed $100,000, hold a 
certificate of authority from the U.S. Secretary of the Treasury or reinsurance for liability in excess of $100,000 from a 
reinsurer authorized and admitted as a reinsurer in the State of Texas and that is a holder of a certificate of authority from 
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the U.S. Secretary of the Treasury to qualify as a surety or reinsurer on obligations permitted or required under federal 
law.  Owner and Architect reserve the right to rely on the Treasury list of companies holding certificates of authority to 
determine whether the surety or reinsurer complies with the legal requirement. 

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work. If the Architect’s estimate of the Cost of the Work 
exceeds the Owner’s budget for the Cost of the Work, then the Architect shall redesign elements to achieve cost savings 
within the Scope of the Work, but in doing so, shall not delete any essential element of the Project. Architect shall present 
the redesign to Owner for Owner’s approval as provided herein, and, in doing so, shall notify Owner in writing of the actions 
taken to bring the Project into Owner’s budget. If Architect is unable to redesign the Project to meet Owner’s budgetary, 
programmatic and quality needs, then the Architect shall make appropriate written recommendations to the Owner to adjust 
the Project’s size, quality or budget. Owner shall consider Architect’s recommendations, but shall decide, in its discretion, 
what adjustments to make. Owner shall not be able to waive any services or direct any changes where recommended or 
required by an applicable design professional.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to the 
estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval. Architect 
shall not proceed to the Bidding or Negotiation Phase without the approval of Owner’s Board of Trustees, or Board 
designee; provided, however, this approval shall not relieve Architect of Architect’s responsibility and liability to provide 
documents which are sufficient for Owner to complete the construction of the Project, and are free from material defects or 
omissions, in accordance with the Standard of Care. Architect shall bear full responsibility for, and all resulting excess costs 
incurred by Architect in, proceeding without required approval.

§ 3.4.6 [Paragraph Deleted.]

§ 3.4.7 [Paragraph Deleted.]

§ 3.4.8 The Owner’s decisions on matters relating to aesthetic effect shall be final. To the extent that Owner’s Contractor or 
Construction Manager at Risk recommends aesthetic revisions to Owner, Architect shall be consulted. 

§ 3.4.9 Architect shall submit the Construction Documents for review and approval to the Texas Department of Licensing 
and Regulation any time the renovation, modification, or alteration of the Work has an estimated construction cost of 
$50,000 or more, and shall notify Owner of same.  Architect shall not allow Contractor to file an application with any local 
governmental entity for a building construction permit until after Architect’s submission to the Texas Department of 
Licensing and Regulation.
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The Architect shall assist the Owner in establishing a list of prospective contractors. Such assistance shall include, if 
necessary, testifying in any bid or proposal dispute. Architect shall disclose in writing to Owner any prior or current 
relationships which Architect may have had with any bidders or proposers. Following the Owner’s approval of the 
Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or negotiated 
proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or proposal, if any; and, 
(4) awarding and preparing contracts for construction. The Architect shall cooperate with the Owner's legal counsel in the 
preparation of all Contract Documents and the General Conditions of the Contract for Construction, as amended or 
supplemented for the Project, to be used in the bidding or proposal documents.  Architect shall ensure that its 
Supplementary or other Conditions of the Contract, if any, shall not contradict the provisions of Owner's AIA Document 
A201-2017, except with Owner's prior written consent.

§ 3.5.2 Competitive Bidding or Purchasing

§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documentsor competitive 
proposal requirements and proposed Contract Documents. The Contract Documents are enumerated in the Agreement, as 
amended, between the Owner and Architect (hereinafter the Owner/Architect Agreement) and consist of the 
Owner/Architect Agreement, Conditions of the Contract, as amended, (General, Supplementary and other Conditions), all 
sections of the Project Manual, including Drawings, Specifications, and Addenda issued prior to execution of the Contract.
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§ 3.5.2.2 TheIf requested by the Owner, the Architect shall assist the Owner in bidding or competitively purchasing the 
Project by:

.1facilitating the distributionprocuring at Owner’s cost the reproduction of Bidding Documents for distribution to prospective 
bidders, and distributing the Bidding Documents to prospective bidders, requesting their return upon completion of the 
bidding process, and maintaining a log of distribution and retrieval and of the amounts of deposits, if any, received from and 
returned to prospective bidders;

.4organizing and conducting the opening of the bids, evaluating the bids, and subsequently documenting and distributing 
the bidding results, as directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorizationIn consultation with the 
Owner, the Architect shall, as an Additional Service, consider requests for substitutions and consider request for 
substitutions, if the Bidding Documents permit substitutions, and shall prepare and distribute addenda identifying approved 
substitutions to all prospective bidders and Owner. The Architect shall review, in conjunction with the Owner, the Owner's 
representative, if appropriate, and the Construction Manager at Risk or Contractor, alternative approaches to design and 
construction of the Project in order to preserve the Scope of the Work, the Scope of the Project and the quality of the 
construction within Owner's overall budget for the Project.

§ 3.5.3 Negotiated Proposals

§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents. The Contract 
Documents are enumerated in the Agreement, as amended, between the Owner and Architect (hereinafter the Agreement) 
and consist of the Agreement, Conditions of the Contract, as amended, (General, Supplementary and other Conditions), all 
sections of the Project Manual, including Drawings, Specifications, and Addenda issued prior to execution of the Contract, 
other documents listed in the Agreement and Modifications issued after execution of the Contract.

§ 3.5.3.2 TheIf requested by Owner, Architect shall assist the Owner in obtaining proposals by:

.1facilitating the distributionprocuring at Owner’s cost the reproduction of Proposal Documents for distribution to 
prospective contractors and requesting their return upon completion of the negotiation process and maintaining a log of 
distribution and retrieval and of the amounts of deposits, if any, received from and returned to prospective proposers;

PAGE 18:

.4evaluating proposals, participating in negotiations with prospective contractors, and subsequently preparing a summary 
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorizationIn consultation with the 
Owner, the Architect shall, as an Additional Service, consider requests for substitutionsconsider requests for substitutions, 
if the Proposal Documents permit substitutions, and prepare and distribute addenda identifying approved substitutions to all 
prospective contractors and Owner. The Architect shall review, in conjunction with the Owner, the Owner's representative, if 
appropriate, and the Construction Manager at Risk or Contractor, alternative approaches to design and construction of the 
Project in order to preserve the Scope of the Work, the Scope of the Project, and the quality of the construction within 
Owner's overall budget for the Project.

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required in 
Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and to 
determine, in general, if the Work observed, or his authorized representative, as a representative of the Owner, shall visit 
the site at least twice per week (or more per week when deemed necessary by the Owner’s Superintendent or when 
necessary to protect Owner’s interests), and at other intervals appropriate to the stage of the Contractor’s operations(1) to 
inspect the progress, quantity and quality of the Work completed; (2) to reject any observed nonconforming Work; (3) to 
become familiar with and to keep the Owner informed about the progress and quality of the portion of the Work completed; 
(4) to guard the Owner against defects and deficiencies in the Work; (5) to determine if the Work is being performed in a 
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manner indicating that the Work, when fully completed, will be in accordance with the Contract Documents. However, the 
Architect shall not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the 
Work. On the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality 
of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract Documents, 
(2) known deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and 
deficiencies observed in the Work and on time; and (6) to document progress of the Work, in written and photographic 
form.  Furthermore, a minimum of two job site meetings per month from commencement of construction through Final 
Completion will be initiated by the Architect.  Attendees will include Owner, the Contractor’s project manager and/or 
superintendent, Architect’s project representative, and Architect.  Architect or his authorized representative will provide on-
site observations prior to and during all concrete pours that contribute to the structural integrity of the building, including all 
pours of concrete piers, footings, grade beams, floor slabs, and concrete superstructure components, if applicable. In 
addition, Architect or his authorized representative will provide on-site observations prior to covering up or closing up of 
portions of the construction that, if covered, would conceal problems with the structural integrity of the Project. Architect will 
advise Owner of the need for any third-party laboratory or testing services to assist the Architect, and will assist Owner in 
development of Requests for Proposals or other solicitations for any required testing services approved by Owner.  On the 
basis of the site visits, on-site observations, or inspections by the Architect, Architect shall keep Owner and Owner’s 
Contractor informed of the progress and quality of the portion of the Work completed, and promptly report to the Owner (1) 
known deviations from the Contract Documents and from the most recent construction schedule submitted by the 
Contractor, and (2) defects and deficiencies observed in the Work. Architect shall guard Owner against defects and 
deficiencies in the Work, and shall promptly notify Owner and Contractor orally regarding the defect or nonconforming 
Work, which notice shall be followed by notice in writing of defects and nonconforming work noted and corrective actions 
taken or recommended.  The Architect shall neither have control over or charge of, nor be responsible for, the construction 
means, methods, techniques, sequences or procedures, or safety precautions and programs in connection with the Work, 
since these are solely the Contractor’s rights and responsibilities under the Contract Documents.  Any services by Architect 
made necessary due to Architect’s failure to discover a construction defect or nonconforming work shall be at no additional 
cost to Owner.  Any services by Architect made necessary by Architect’s design errors or omissions shall be at no 
additional cost to Owner.

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth 
below and in AIA Document A201™–2017, General Conditions of the Contract for Construction, as amended for the Project 
and as specified in Section 3.1.6 herein. If the Owner and Contractor modify AIA Document A201–2017, those 
modifications shall not affect the Architect’s services under this Agreement unless the Owner and the Architect amend this 
Agreement. While on Owner’s property and throughout Architect’s services under this Agreement, the Architect shall 
comply with all policies, regulations, and rules of the Owner, including, but not limited to, those related to employee conduct 
(such as prohibitions against alcohol, weapons, drugs, fraternization, harassment, and tobacco on school property), and 
prohibitions against fraud and financial impropriety.

§ 3.6.1.2 The Architect shall be a representative of, and shall advise and consult with the Owner during the Construction 
Phase Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in this 
Agreement. The Architect shall not have control over, charge of, or responsibility for the construction means, methods, 
techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the 
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the 
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have 
control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or 
entities performing portions of the Work. Any services by Architect made necessary due to Architect’s failure to discover a 
construction defect or nonconforming work in accordance with the Standard of Care shall be at no additional cost to Owner. 
Any services by Architect made necessary by Architect’s design errors or omissions in accordance with the Standard of 
Care shall be at no additional cost to Owner.
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§ 3.6.3.1 The Architect shall observe the progress of the Work, critically evaluate, review and certify the amounts due the 
Contractor and shall sign and issue certificates in such amountsCertificates for Payment in such amounts, if such amounts 
are valid, correct, and deemed due and owing, in Architect’s  professional opinion, within seven (7) days of receipt of 
Contractor’s application for payment. The Architect’s certification for payment shall constitute a representation to the 
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Owner, based on the Architect’s observations and/or evaluation of the Work as provided in Section 3.6.2 and on the data 
comprising the Contractor’s Application for Payment, that, to the best of the Architect’s knowledge, information and belief, 
the Work has progressed to the point indicated and in Architect’s professional opinion, the quality of the Work is in 
accordance with the Construction Documents and the Contract Documents, and critically evaluated and certified that the 
Contractor is entitled to payment in the amount certifiedamounts requested in the Application for Payment are valid and 
correct, in the Architect’s professional opinion. If Architect disputes the Contractor’s payment application in whole or in part, 
Architect shall provide in writing to Owner and Contractor a detailed statement of the Architect’s reason for withholding 
certification in accordance with Texas Government Code § 2251.042(a) and as provided in §§ 9.4.1 and 9.5.1 of the AIA 
A201 for the project. The foregoing representations are subject to (1) an evaluation of the Work for conformance with the 
Contract Documents upon Substantial Completion, (2) results of subsequent tests and inspections, (3) correction of minor 
deviations from the Contract Documents prior to completion, and (4) specific qualifications expressed by the Architect in 
writing to the Owner.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect shall have the authority to requirerecommend to Owner 
additional inspection or testing of the Work in accordance with the provisions of the Contract Documents, whether or not 
the Work is fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good 
faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the 
Contractor, Construction Manager-at-Risk, Subcontractors, suppliers, their agents or employees, or other persons or 
entities performing portions of the Work. Architect shall promptly notify Owner and Contractor, orally and in writing, of any 
observed fault or defect in the Project or nonconformance with Contract Documents, upon discovery of the defect or 
nonconformance, and shall notify Owner of all corrective actions taken or recommended. The testing or inspections 
required by this Section are subject to the requirements of Chapter 2269 of the Texas Government Code.

§ 3.6.2.3 The Architect shall interpret and decidemake recommendations to Owner regarding matters concerning 
performance under, and requirements of, the Contract Documents on written request of either the Owner or Contractor. 
The Architect’s response to such requests shall be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness.

§ 3.6.2.4 Interpretations and decisionsrecommendations of the Architect shall be consistent with the intent of, and 
reasonably inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such 
interpretations and decisionsrecommendations, the Architect shall endeavor to secure faithful performance by both Owner 
and Contractor, shall not show partiality to either, and shall not be liable for results of interpretations or decisions rendered 
in good faith. The Architect’sOwner’s decisions on matters relating to aesthetic effect shall be final if consistent with the 
intent expressed in the Contract Documents.

§ 3.6.2.5  Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term is 
defined in AIA Document A201–2017, the Architect shall render initial decisions on ClaimsThe Architect shall promptly 
render initial written recommendations or interpretations on Claims, disputes, or other matters in question between the 
Owner and Contractor as provided in the Contract Documents.
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§ 3.6.3.3 The Architect shall maintain a recordall records of the Applications and Certificates for Payment.

§ 3.6.4.1 The Architect shall review and approve or take other appropriate action upon the Contractor’s submittal schedule 
and shall not unreasonably delay or withhold approval of the schedulesubmittals such as Shop Drawings, Product Data and 
Samples, for the purpose of checking for general conformance with the Contract Documents and all laws, statutes, codes 
and requirements applicable to Architect’s design services. The Architect’s action in reviewing submittals shall be taken in 
accordance with the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable 
promptness while allowing sufficient time, in the Architect’s professional judgment, to permit adequate review. If it is 
determined that any submittal does not comply with the requirements of the Contract Documents, then Architect shall 
require Contractor to come into compliance.  The Architect shall promptly report in writing to the Contractor and Owner any 
errors, inconsistencies and omissions discovered by the Architect in the Shop Drawings, Product Data and Samples.  The 
Architect is not authorized to approve changes involving major systems such as HVAC, roof, foundation, outward 
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appearance, color schemes, floor plans, building materials, or mechanical equipment without Owner’s prior written consent.

§ 3.6.4.2 TheIn accordance with the Architect-approved submittal schedule, the Architect shall review and approve, or take 
other appropriate action upon, the Contractor’s submittals such as Shop Drawings, Product Data and Samples, but only for 
the limited purpose of checking for conformance with information given and the design concept expressed in the Contract 
Documents. Review of such submittals is not for the purpose of determining the accuracy and completeness of other 
information such as dimensions, quantities, and installation or performance of equipment or systems, which are the 
Contractor’s responsibility. The Architect’s review shall not constitute approval of safety precautions or, unless otherwise 
specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The 
Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the Contractor’s 
design professional, provided the submittals bear such professional’s seal and signature when submitted to the Architect. 
The Architect’s review shall be for the limited purpose of checking for conformance with information given and the design 
concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and shall not be responsible for, 
the adequacy and accuracy, accuracy, and completeness of the services, certifications, and approvals performed or 
provided by such design professionals.
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Certifications related to standards for space for instructional facilities under subsection (g) of 19 TAC Section 61.1040 and 
to standards associated with the method of compliance approved by the Owner’s board of trustees for instructional facility 
space under subsection (h) of 19 TAC Section 61.1040 related to the quantitative method of compliance or under 
subsection (i) of 19 TAC Section 61.1040 related to the qualitative method of compliance. To provide adequate instructional 
spaces and adequate space in instructional facilities, the Architect shall certify compliance that the Project has been 
designed in reasonable accordance with the standards for space in subsection (g) of 19 TAC Section 61.1040 and with the 
standards associated with the method of compliance approved by the Owner’s board of trustees under subsection (h) or (i) 
of 19 TAC Section 61.1040.

§ 3.6.4.5 The Architect shall maintain a recordall records of submittals and copies of submittals supplied by the Contractor 
in accordance with the requirements of the Contract Documents.

§ 3.6.5.1 TheWith notice and consent of Owner, the Architect may orderauthorize minor changes in the Work that are 
consistent with the intent of the Contract Documents and do not involve an adjustment in the Contract Sum or an extension 
of the Contract Time. Subject to Section 4.2, the Architect shall prepare Change Orders and Construction Change 
Directives for the Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.3 The Architect shall accept requests by the Owner, and shall review properly-prepared, timely requests by the 
Contractor for changes in the Work, including adjustments to the Contract Sum or Contract Time. A properly- prepared 
request for a change in the Work shall be accompanied by sufficient supporting data and information to permit the Architect 
to make a reasonable determination. If the Architect determines that requested changes in the Work are not materially 
different from the requirements of the Construction Documents or the Contract Documents, then the Architect may issue an 
order for a minor change in the Work, with prior written notice to the Owner, or recommend to the Owner that the requested 
change be denied.

§ 3.6.5.4 If the Architect determines that implementation of the requested changes would result in a material change to the 
Contract that may cause an adjustment in the Contract Time or Contract Sum, then the Architect shall make a 
recommendation to approve or deny the requested change to the Owner. Based upon information furnished by the 
Contractor, if any, the Architect shall estimate the additional cost and time that might result from such change, including any 
additional costs attributable to Additional Services of the Architect. If the Architect recommends approval, then the Architect 
shall incorporate those estimates into a proposed Change Order or other appropriate documentation for the Owner's Board 
of Trustees’ approval and execution.
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.2issue Certificates of Substantial Completion and of Final Completion, using Owner’s or State forms, and ensure 
Contractor gives its notarized signature on its Certification of Substantial or Final Completion;

.3receive from the Contractor and forward to the Owner, for the Owner’s review and records, written warranties and related 
documents required by the Contract Documents and received fromassembled by the Contractor; and, 

.4issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the Architect’s knowledge, 
information, and belief, the Work complies with the requirements of the Contract Documentsthe Work complies with the 
requirements of the Contract Documents; and

.5For any Work that exceeds $50,000, Architect shall schedule and ensure completion of inspections with the Texas 
Department of Licensing and Regulation as required by Texas Government Code Section 469.105.

.6     Owner, Architect, Contractor, and prime subcontractors, if applicable, shall certify compliance with all applicable 
school facility standards required in 19 TAC Section 61.1040 subsections (d) and (g)-(k). 19 TAC Section 61.1040(f).

.7  Architect certifications. Architect shall certify the following, as required by 19 TAC 61.1040(f)(1)(B):

Certifications related to educational adequacy under subsection (d) of 19 TAC 61.1040(d). The Architect for a capital 
improvement project shall certify compliance that the project has been designed in reasonable accordance with the long-
range facility plan and educational specifications, if applicable.
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Certifications related to safety and security standards under subsection (k) of 19 TAC Section 61.1040. A design 
professional of record shall certify compliance that the Project has been designed in reasonable accordance with any 
required safety and security directives approved by the Owner in accordance with subsection (k) of 19 TAC Section 
61.1040.

§ 3.6.6.5 Upon request of the Owner, andPrior to the expiration of six months from the date of Substantial Completion, prior 
to the expiration of one yearten months from the date of SubstantialFinal Completion, the Architect shall, without additional 
compensation, conduct a meeting with the Ownerand upon request of the Owner at any other time within one year of Final 
Completion, the Architect shall meet with the Owner and the Owner’s Designated representative to review the facility 
operations and performance; to identify defects, warranty issues, and proposed corrections; and to make appropriate 
written recommendations to the Owner.

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Projectwhere specified. 
The Architect shall provide the listed Supplemental Services only if specifically designated in the table below as the 
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2not be entitled to 
additional compensation for Services listed below unless otherwise indicated, or if such services are not required for this 
Project or approved by Owner. Unless otherwise specifically addressed in this Agreement, if neither the Owner nor the 
Architect is designated, the parties agree that the listed Supplemental Service is not being provided for the Project.

Basic, Supplemental, Additional Services

____

____

____

____

____
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____

____

____

____

____

____

____
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____

____

____

____

____

____

____

____

____

____

§ 4.1.1.22 Safety and Security evaluation and planning

____

____

____

____

____

____

____

§ 4.1.1.29 Other services provided by specialty ConsultantsSurveys and Geotech Report
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§ 4.1.1.30 Roofing/Waterproofing Consultant

____

§ 4.1.1.31 Foodservice Consultant

____

____

§ 4.1.1.30 Other Supplemental Services32 Acoustical Evaluation

§ 4.1.1.33 Sports Field Consultant

____

§ 4.1.1.34 Structural Engineering

____

§ 4.1.1.35 MEP Engineering

____

§ 4.1.1.36 Technology Infrastructure Design

____

____

§ 4.1.1.37 District-wide Facilities Conditions Assessment

§ 4.1.1.38 Master Facility Plans

____

§ 4.1.1.39 Feasibility Studies

____

____

§ 4.1.1.40 Pre-Bond Planning, Coordination & Public Relations

§ 4.1.1.41 Energy Audits

____

____

§ 4.1.1.42 Environmental/hazardous materials inspections

§ 4.1.1.43 Bond Issue Assistance

____
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Any other services to be determined and documented in the applicable G802 Amendment.

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is provided 
below.[Paragraph Deleted.]

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify the 
exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be included as an exhibit 
to describe the Architect’s Supplemental Services.)

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is provided 
below.[Paragraph Deleted.]

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify the 
exhibit.)
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§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental Service, 
the Sustainability Services required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached to this 
Agreement. The Owner shall compensate the Architect as provided in Section 11.2. 

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement, if 
agreed by Owner in writing prior to commencement of the services. In the absence of Owner’s prior agreement in writing, 
the Owner shall have no obligation to pay for any Additional Services performed. Except for services required due to the 
fault of the Architect, any Additional Services provided in accordance with this Section 4.2 shall entitle the Architect to 
compensation pursuant to Section 11.3 and an appropriate adjustment in the Architect’s schedule. The Architect shall not 
be entitled to an upward adjustment in compensation or Reimbursable Expenses due to the fault or error of the Architect or 
Architect’s consultants, but may be subject to a downward adjustment in compensation.

.1Services necessitated by a significant change in the Initial Information, previous instructions or approvals given by the 
Owner, or a material change in the Project including, but not limited to, size, quality, complexity, the Owner’s schedule or 
budget for Cost of the Work, or procurement or delivery method;

.2Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or editing 
previously prepared Instruments of Service[Subsection Deleted.];

.3Changing or editing previously prepared Instruments of Service necessitated by official interpretations of applicable 
codes, laws or regulations that are either (a) contrary to specific interpretations by the applicable authorities having 
jurisdiction made prior to the issuance of the building permit, or (b) contrary to requirements of the Instruments of Service 
when those Instruments of Service were prepared in accordance with the applicable standard of care[Subsection Deleted.];

.5Preparing digital models or other design documentation for transmission to the Owner’s consultants and contractors, or to 
other Owner-authorized recipients[Subsection Deleted.];

.6Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner[Subsection 
Deleted.];

.7 Preparation for, and attendance at, a public presentation, meeting or hearing[Subsection Deleted.];

.8Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where the Architect is 
party thereto[Subsection Deleted.];

.9 Evaluation of the qualifications of entities providing bids or proposals[Subsection Deleted.];



Additions and Deletions Report for AIA Document B101 – 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute 
of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This 
document was produced at 10:19:05 CDT on 09/08/2026 under Subscription No.20250116623 which expires on 04/25/2027, is not for resale, is licensed for one-
time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail 
docinfo@aiacontracts.com.
User Notes: (6aa02505c9191d447ab0f201)

65

.11 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify the 
Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon receipt of the 
Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall give prompt 
written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect for the services 
provided prior to the Architect’s receipt of the Owner’s notice.

.1Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the Architect;

.2Responding to the Contractor’s requests for information that are not prepared in accordance with the Contract 
Documents or where such information is available to the Contractor from a careful study and comparison of the Contract 
Documents, field conditions, other Owner-provided information, Contractor-prepared coordination drawings, or prior Project 
correspondence or documentation;

.3Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s proposals and 
supporting data, or the preparation or revision of Instruments of Service;

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or,

.5Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to Instruments of Service 
resulting therefrom.Services necessitated by the Owner’s request for extensive environmentally responsible design 
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED® certification.
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§ 4.2.2 [Paragraph Deleted.]

.1Five (5) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the Contractor

.2  (  Two (2) visits to the site by the Architect per week during construction as required by § 3.6.2.1.

.3Five (5) inspections for anyeach portion of the Work to determine whether such portion of the Work is substantially 
complete in accordance with the requirements of the Contract Documents

.4 Five (5) inspections for anyeach portion of the Work to determine final completion.

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of the 
Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and Contractor, 
whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs additional cost in 
providing those Construction Phase Services.[Paragraph Deleted.]

§ 4.2.5 If the services covered by this Agreement have not been completed within  (  ) months of the date of this 
Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be compensated 
as Additional Services.[Paragraph Deleted.]

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program, which shall set forth the Owner’s 
objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; expandability; 
special equipment; systems; and site requirementsas required by 19 Texas Administrative Code Section 61.1040. The 
Architect shall review the program and specifications furnished by Owner to ascertain the specific requirements of the 
Project and shall arrive at a mutual written understanding of such requirements with Owner.  Architect shall include all 
components of Owner's program in the Project, unless specific written agreement to delete a component is received from 
Owner.
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§ 5.2 The Owner shall establish and update the Owner’s budget for the Project, when required, including (1) the budget for 
the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all 
of these costs. The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the 
Project until final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, 
the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the 
Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The 
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable 
delay in the orderly and sequential progress of the Architect’s servicesrender decisions and approve the Architect’s 
submittals in a timely manner in order to avoid unreasonable delay in the orderly and sequential progress of the Architect’s 
services. Owner’s Board of Trustees, is the only representative of Owner, an independent school district, having the power 
to enter into or amend a contract, to approve changes in the Scope of the Work, to approve and execute a Change Order 
or Construction Change Directive modifying the Contract Sum or Guaranteed Maximum Price, agree to an extension of the 
dates of Substantial Completion or Final Completion, or approve changes in the Architect’s compensation.  Owner’s Board 
of Trustees may designate one or more representatives with authority to sign documents after Board approval and/or to 
advise and consult with Architect for day-to-day operations under the Agreement.

§ 5.4 TheOwner’s designated representative to sign contracts:

Name: Kimberly Smith

Title: Deputy Superintendent for Business and Operations

Owner’s designated representative for day-to-day operations:

Name: Danny Melton

Title: Executive Director of Facilities
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§ 5.12 The Owner shall endeavor to include the Architect in all communications with the Contractor that relate to or affect 
the Architect’s services or professional responsibilities. The Owner shall endeavor to promptly notify the Architect of the 
substance of any direct communications between the Owner and the Contractor otherwise relating to the Project. 
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.4 Upon written request of the Architect, the Owner shall furnish surveys known to describethe Owner describing 
physical characteristics, legal limitations and utility locations for the site of the Project, and a written legal description of the 
site. The surveys and legal information shall include, as applicable, grades and lines of streets, alleys, pavements and 
adjoining property and structures; designated wetlands; adjacent drainage; rights-of-way, restrictions, easements, 
encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, dimensions, and other necessary 
data with respect to existing buildings, other improvements and trees; and information concerning available utility services 
and lines, both public and private, above and below grade, including inverts and depths. All the information on the survey 
shall be referenced to a Project benchmark Other than the metes and bounds noted in the legal description of the site, the 
Architect shall not be entitled to rely on the accuracy of information furnished by the Owner, but shall exercise proper 
precautions relating to the safe performance of the Work.  Other than the metes and bounds noted in the survey if any, 
Owner does not guarantee the accuracy of surveys provided, including the locations of utility lines, cables, pipes or 
pipelines or the presence or absence of easements.  Architect shall review this information and shall provide to Owner a 
written request for additional information needed, if any, for Architect to adequately perform services hereunder.  Upon 
receipt of this request, the Owner will procure and provide to the Architect the information requested.

§ 5.5 The Owner shallmay furnish services of geotechnical engineers, which may include test borings, test pits, 
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground 
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corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written reports 
and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 
4.1.1.[Paragraph Deleted.]

§ 5.9 The Owner shall furnish tests, inspections and reports that are required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials, to be 
furnished by the Owner.  To the extent that tests, inspections and reports are not required by law or the Contract 
Documents to be furnished by Owner, but are deemed necessary by the Architect or Owner, then they shall be furnished by 
Architect, unless Architect receives Owner’s written permission to charge Owner for the services or Owner agrees to 
separately contract for the services.

§ 5.10 The Owner shall furnish all legal, insuranceUnless otherwise provided in this Agreement the Owner may, in its sole 
discretion furnish legal and accounting services, including auditing services, that may be reasonably necessary at any time 
for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or defect in 
the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service and Architect shall have 
the reasonable amount of time required by Texas Government Code Chapter 2272 to cure its errors, omissions, or 
inconsistencies as a precondition to any dispute resolution proceeding involving Owner and Architect. Architect 
acknowledges that it is the leader of the design team and is responsible for the design of the Project.  Therefore, Owner 
shall be entitled to rely on the Construction Documents, services, and information furnished by the Architect.  This Section 
shall not relieve Architect of any responsibility or liability for the performance of Architect’s contracted services on the 
Project, in accordance with the Standard of Care.
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§ 6.3 The Architect, and the Construction Manager at Risk, if applicable, shall prepare a preliminary estimate of the Cost of 
the Work, which shall incorporate Owner's budgetary constraints, programmatic needs, and expectations as to quality, 
functionality of systems, maintenance costs, and usable life of equipment and facilities. As the design process progresses 
through the end of the preparation of the Construction Documents, the Architect, and, if applicable, the Construction 
Manager at Risk, shall update and refine the preliminary estimate of the Cost of the Work. The Architect shall advise the 
Owner of any adjustments to previous estimates of the Cost of the Work indicated by changes in Project requirements or 
general market conditions. The Architect shall cooperate with Owner and, if applicable, the Construction Manager-at-Risk, 
in developing and designing the Project to, in accordance with the Standard of Care, satisfy Owner's budgetary constraints, 
programmatic needs and expectations as to quality, functionality of systems, maintenance costs, and usable life of 
equipment and facilities. In preparing estimates of the Cost of Work, the Architect shall be permitted to include 
contingencies for design, bidding, and price escalation; to determine what materials, equipment, component systems, and 
types of construction are to be included in the Contract Documents; to recommend reasonable adjustments in the program 
and scope of the Project with the prior consent of Owner’s Board of Trustees; and to include design alternates as may be 
necessary to adjust the estimated Cost of the Work to meet the Owner’s budget. The Architect’s estimate of the Cost of the 
Work shall be based on current area, volume or similar conceptual estimating techniques. If the Owner requires a detailed 
estimate of the Cost of the Work, the Architect shall provide such an estimate, if identified as the Architect’s responsibility in 
Section 4.1.1, as a Supplemental Service. 

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested information 
as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.[Paragraph Deleted.]

§ 6.1 For purposes of this Agreementthe Architect’s compensation, the Cost of the Work shall be the total cost to the 
Owner to construct all elements of the Project designed or specified by the Architect and constructed by the Owner, and 
shall include contractors’ general conditions costs, overhead and profit. To the extent that the Project is not completed or 
constructed, the Cost of the Work shall include the estimated cost to the Owner of all elements of the Project designed by 
the Architect and accepted by the Owner but not constructed by the Owner. The Cost of the Work does not include 
elements of the Project designed by Architect but not accepted by the Owner. The Cost of the Work also includes the 
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reasonable value of labor, materials, and equipment, donated to, or otherwise furnished by, the Owner. The Cost of the 
Work does not include the compensation of the Architect or the Architect’s consultants; the costs of the land, rights-of-way, 
financing, or contingencies for changes in the Work; or other costs that are the responsibility, alternate designs of the 
Architect that are not constructed or accepted by the Owner; or other costs that are the responsibility of the Owner. For 
purposes of the Architect's compensation, the Cost of the Work shall not include the fee for management and supervision 
of construction or installation provided by a separate Owner representative.  For purposes of the Architect's compensation, 
the Cost of the Work shall include the Owner's cost of labor and materials furnished by the Owner in constructing portions 
of the Project, if the Work is designed and construction is overseen by Architect.  For purposes of the Architect's 
compensation, the Cost of the Work shall only include the Owner's cost of fixtures, furnishing and equipment designed by 
the Architect, at the request of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout the 
Project as requiredallowed under Sections 5.2, 6.4 and 6.5. It is recognized, however, that neither the Architect nor the 
Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of determining bid prices; or 
competitive bidding, market, or negotiating conditions.  Evaluations of the Owner’s budget for the Cost of the Work, and the 
preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the Architect, 
represent the Architect’s judgment as a design professional. It is recognized, however, that neither the Architect nor the 
Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of determining bid prices; or 
competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot and does not warrant or represent 
that bids or negotiated prices will not vary from the Owner’s budget for the Cost of the Work, or from any estimate of the 
Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3   Accordingly, if the Architect’s design is determined to exceed Owner’s budget, then Architect agrees to redesign the 
Project, at Architect’s expense and as a part of Architect’s Basic Services, to meet Owner’s budget.

PAGE 28:

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within ninety (90) days after the 
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shallmay be 
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the Work, 
then the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or budget for 
the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustmentsredesign elements to 
achieve cost savings within the Scope of the Work, but in doing so, shall not delete any essential elements of the 
Project, without the Owner’s knowledge and written consent.  Architect shall present the redesign to Owner for Owner's 
approval and, in doing so, shall notify Owner in writing of the actions taken to bring the Project into Owner's budget.  If 
Architect is unable to redesign the Project to meet Owner's budgetary, programmatic and quality needs, then the Architect 
shall make appropriate written recommendations to the Owner to adjust the Project's size, quality or budget.  Owner shall 
consider Architect’s recommendation, but shall decide, in its discretion, what adjustments to make.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services is 
exceeded by the lowest bona fide bid or negotiated proposal prior to commencement of the Work, the Owner shall

.2authorize rebidding or renegotiating of the Project within a reasonable time, and/or authorize a different construction 
procurement method, consistent with State law;

.4in consultation with the Architect, revise the Project program, scope, or quality as required to reduce the Cost of the 
Work; or, 

.5 implement any other mutually acceptable alternative; or

.6direct the Architect to redesign the Project to meet the Owner’s budgetary, programmatic and quality needs.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4 or 6.6.5, the Architect, without additional compensation, shall 
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modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the 
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner 
requires the Architect to modify the Construction Documents because the lowest bona fide bid or negotiated proposal 
exceeds the Owner’s budget for the Cost of the Work due to market conditions the Architect could not reasonably 
anticipate, the Owner shall compensate the Architect for the modifications as an Additional Service pursuant to Section 
11.3; otherwise the Architect’s services for modifying the Construction Documents shall be without additional 
compensation. In any event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s 
responsibility under this Article 6The Architect’s modification of the Construction Documents before commencement of the 
Work shall be the limit of the Architect’s responsibility under this Article 6.

§ 6.8 If, after commencement of the Work, the Cost of the Work is exceeded due to the negligent errors or omissions of the 
Architect, in accordance with the Standard of Care, then the Architect shall bear financial responsibility to Owner for the 
increases in the Cost of the Work, except for all materials, labor, and overhead related to the betterment obtained by the 
Owner.  By way of example, the Architect shall bear responsibility for the difference between what would have been the 
original cost of that portion of the Work, but for Architect's negligent error or omission, in accordance with the Standard of 
Care, and the actual cost of that portion of the Work performed to remedy the negligent error or omission.  Further, 
Architect shall not be entitled to Architect's fee for the excess Cost of the Work.  Unless Architect disputes the amounts due 
pursuant to the alternative dispute resolution process provided in Article 8 of this Agreement, as amended, Owner shall be 
entitled to withhold from sums due to Architect the amounts detailed above.

PAGE 29:

§ 8.1.2 To the extent damages are covered by property insurance, the1.1 All claims, disputes, or matters in controversy 
between Owner and Architect waive all rights against each other and against the contractors, consultants, agents, and 
employees of the other for damages, except such rights as they may have to the proceeds of such insurance as set forth in 
AIA Document A201–2017, General Conditions of the Contract for Construction. The Owner or the Architect, as 
appropriate, shall require of the contractors, consultants, agents, and employees of any of them, similar waivers in favor of 
the other parties enumerated herein.

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of ServiceConstruction Documents, or any other 
information, the transmitting party is the copyright owner of such information or has permission from the copyright owner to 
transmit such information for its use on the Project.

§ 7.2 Architect shall provide to Owner all drawings, specifications, submittals, transmittals, deliverables, instructions to 
Contractor (including the necessary number of paper and electronic copies) and other documents hereinafter referred to as 
"Construction Documents," that are within Architect's scope of services and that are sufficient for Owner to complete 
construction of the Project and are free from material defects or omissions.  The Architect and the Architect’s consultants 
shall be deemed the authors and owners of their respective Instruments of ServiceConstruction Documents, including the 
Drawings and Specifications, and shall retain all common law, statutory and other reserved rights, including copyrights, 
provided, however, Architect and Architect's consultants shall not use the Construction Documents on another project 
without Owner's written permission. Submission or distribution of Instruments of ServiceConstruction Documents to meet 
official regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in 
derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 TheUpon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use, reproduce 
and distribute the Architect’s Instruments of ServiceConstruction Documents solely and exclusively for purposes of 
constructing, using, maintaining, altering and adding to the Project, provided that the Owner substantially performs its 
obligations under this Agreement, including prompt payment of all sums due pursuant to Article 9 and Article 11renovating 
the Project. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants consistent with this 
Agreement. The license granted under this section permits the Owner to authorize the Contractor, Subcontractors, Sub-
subcontractors, and material or equipment suppliers, as well as the Owner’s consultants and separate contractors, to 
reproduce applicable portions of the Instruments of Service, subject to any protocols established pursuant to Section 
1.3,Construction Documents solely and exclusively for use in performing services or construction for the Project. If the 
Architect rightfully terminates 
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§ 7.4 This nonexclusive license shall survive termination of this Agreement, for cause as provided in Section 9.4, the 
license granted in this Section 7.3 shall terminate.

§ 7.3.1and Architect hereby grants permission to Owner to use the Construction Documents for future renovations, repairs, 
additions or alterations to the Project.  In the event the Owner uses the Instruments of ServiceConstruction Documents 
without retaining the authorsauthor of the Instruments of ServiceConstruction Documents, the Owner releases the Architect 
and Architect’s consultant(s) from all claims and causes of action arising from such uses. The Owner, to the extent 
permitted by law, further agrees to indemnify and hold harmless the Architect and its consultants from all costs and 
expenses, including the cost of defense, related to claims and causes of action asserted by any third person or entity to the 
extent such costs and expenses arise from the Owner’s use of the Instruments of Service under this Section 7.3.1. The 
terms of this Section 7.3.1 shall not apply if the Owner rightfully terminates this Agreement for cause under Section 9.4. 

§ 7.45 Except for the licenses granted in this Article 73, no other license or right shall be deemed granted or implied under 
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted herein 
to another party without the prior written agreement of the Architect. Any unauthorized use of the Instruments of 
ServiceConstruction Documents shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s 
consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 
Agreement.

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or 
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding dispute 
resolution method selected in this Agreement and within the period specified by applicablethis Agreement and by Texas 
law, but in any case not more than 108 years after the date of Substantial Completion of the Work, unless extended in 
accordance with Texas Civil Practice and Remedies Code Section 16.008. The Owner and Architect waive all claims and 
causes of action not commenced in accordance with this Section 8.1.1.

PAGE 30:

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question, arising 
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages due to 
either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation

§ 8.2.1 Anyshall be discussed by the parties in good faith, in an attempt to resolve the claim, dispute, or controversy.  In the 
event such claim, dispute, or controversy cannot be resolved by good faith discussion between the parties, any such claim, 
dispute or matter in controversy shall be subject to the Owner's grievance policy [GF (LEGAL) and (LOCAL) or other policy 
as designated by Owner] and the timelines established in the policy.  Level I of the grievance process will be conducted by 
the Superintendent's designee or the Superintendent, as appropriate.  Level II shall be heard by the Superintendent, unless 
the Superintendent heard Level I.  If the Superintendent heard Level I, then the grievance will proceed to the Owner's 
Board at Level III.  If Architect is dissatisfied with the outcome of Owner's grievance process, then any claim, dispute or 
other matter in question arising out of or related to this Agreement shall be subject to mediation as a condition precedent to 
binding dispute resolution. If such matter relates to or is the subject of a lien arising out of the Architect’s services, the 
Architect may proceed in accordance with applicable law to comply with the lien notice or filing deadlines prior to resolution 
of the matter by mediation or by binding dispute resolutionthe institution of legal or equitable proceedings by either party.

§ 8.21.1.2 TheArchitect stipulates that Owner and Architect shall endeavor to resolve claims, disputes and other matters in 
question between them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the 
American Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of 
this Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed 
with the person or entity administering the mediation. The request may be made concurrently with the filing of a complaint 
or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in advance of 
binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date of 
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filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration proceeding is stayed 
pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a 
schedule for later proceedingsis a political subdivision of the State of Texas, and, as such, may enjoy immunities from suit 
and/or liability under the Constitution and laws of the State of Texas.  By entering into this Agreement, Owner does not 
waive any of its immunities from suit and/or liability, except as otherwise specifically provided herein and as specifically 
authorized by law.

§ 8.1.2 Only to the extent damages are fully covered by property insurance, the Owner and Architect waive all rights 
against each other and against the contractors, consultants, agents, and employees of the other for damages, except such 
rights as they may have to the proceeds of such insurance as set forth in AIA Document A201–2017, General Conditions of 
the Contract for Construction, as amended for this Project, and if applicable. The Owner or the Architect, as appropriate, 
shall require of the contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other 
parties enumerated herein.

§ 8.21.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be 
enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding dispute 
resolution shall be the following:

(Check the appropriate box.)

[  ] Arbitration pursuant to Section 8.3 of this Agreement

[  ] Litigation in a court of competent jurisdiction

[  ] Other: (Specify)

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in writing to a 
binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent 
jurisdictionArchitect waives consequential damages for claims, disputes, or other matters in question, arising out of or 
relating to this Agreement. This waiver is applicable, without limitation, to all consequential damages due to Owner’s 
termination of this Agreement. In any litigation (or arbitration if mutually agreed upon in writing) arising under this 
Agreement, the types and amounts of damages recoverable shall be subject to Subchapter I of Texas Local Government 
Code Chapter 271.

PAGE 31:

§ 8.32.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a common 
question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided that the party 
sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall 
not constitute consent to arbitration of any claim, dispute or other matter in question not described in the written 
consent. The parties agree that any claim, dispute, or other matter in controversy between them shall not be subject to 
mandatory arbitration. The parties may, however, mutually agree in writing to submit such claims, disputes, or matters in 
controversy to arbitration. Neither party may compel the other to arbitrate any claim, dispute, or matter in controversy 
between them.

§ 8.1.4 In any litigation under this Agreement, reasonable and necessary attorneys' fees may be awarded to the prevailing 
party.

§ 8.1.5 When Owner has an applicable claim for construction defects, Owner shall comply with the provisions of Texas 
Government Code Chapter 2272 related to the provision of notice of defects and the Contractor’s or Architect’s opportunity 
to cure.
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§ 8.3 Arbitration2 Mediation

§ 8.32.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, anyAny 
claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to, but not resolved by, 
mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by the 
American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the date of this 
Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this Agreement, and filed with 
the person or entity administering the arbitration mediation as a condition precedent to binding dispute resolution, unless 
the filing deadlines under applicable statutes of limitation and/or repose would otherwise expire.  If suit is filed before 
mediation in order to avoid expiration of limitations and/or repose, then the parties agree to submit the matter to mediation 
as soon as reasonably possible. Claims for injunctive relief shall not be subject to this Section.

§ 8.32.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, but 
in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim, dispute 
or other matter in question would be barred by the applicable statute of limitations. For statute of limitations purposes, 
receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute the institution 
of legal or equitable proceedings based on the claim, dispute or other matter in question.

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law in any court 
having jurisdiction thereof2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in 
question between them by mediation. A request for mediation shall be made in writing, delivered to the other party to this 
Agreement, and filed with the mutually acceptable person or entity administering the mediation. In the event the parties are 
unable to agree on a mediator, then the mediation shall be conducted by either the Center for Public Policy Dispute 
Resolution at the University of Texas School of Law or by a mediator selected by a local district court judge upon the joint 
request of the parties. The request shall be made within thirty (30) days after the completion of Owner’s grievance process. 
In no event shall the request for mediation be made after the date when institution of legal or equitable proceedings based 
on such claim, dispute, or other matter in controversy would be barred by applicable statutes of limitation.

§ 8.32.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with 
applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any other 
arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration permits 
consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; and (3) the 
arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s)parties shall share the 
mediator’s fee and any filing fees equally. The mediation shall be held in the county where the Owner’s main administrative 
office is located, unless another location is mutually agreed upon. Mediation shall be subject to and in accordance with 
Chapter 154 of the Texas Civil Practice & Remedies Code.  Agreements reached in mediation shall be reduced to writing, 
considered for approval by the Owner's Board of Trustees, signed by the parties if approved by the Board of Trustees, and, 
if signed, shall thereafter be enforceable as provided by the laws of the State of Texas.

PAGE 32:

(Check the appropriate box.)

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this Section 
8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and Architect under this 
Agreement.

[  X ] Litigation in a court of competent jurisdiction

§ 8.2.5 Architect stipulates that Owner is a political subdivision of the State of Texas, and, as such, may enjoy immunities 
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from suit and/or liability under the Constitution and laws of the State of Texas. By entering into this Agreement, Owner does 
not waive any of its immunities from suit and/or liability, except as otherwise specifically provided herein and as specifically 
authorized by law.

§ 8.3 Arbitration [Section Deleted.]

§ 9.1 If the Owner fails to make timely payments to the Architect for undisputed sums in accordance with this Agreement 
and Texas law, such failure shall be considered substantial nonperformance and cause for termination. or, at the Architect’s 
option, cause for suspension of performance of services under this AgreementIf not cured after ten (10) days written notice 
to Owner of the delinquency. If the Architect elects to suspend services, the Architect shall give seven (7) days’ written 
notice to the Owner before suspending services. In the event of a suspension of services, the Architect shall have no 
liability to the Owner for delay or damage caused the Owner because of such suspension of services. Before resuming 
services, the Owner shall pay the Architect all sums due prior to suspension and any expenses incurred in the interruption 
and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time schedules shall be 
equitably adjusted. Architect shall be allowed to suspend Architect’s performance of services under this Agreement for 
nonpayment by Owner only after the provision of ten (10) days’ written notice, in accordance with Texas Government Code 
section 2251.051 et seq.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of such 
suspension. When the Project is resumed for more than ninety (90) consecutive days, the Architect shall be compensated 
for expenses incurred in the interruption and resumption of the Architect’s servicesservices performed prior to notice of 
such suspension. The Architect’s fees for the remaining services and the time schedules shallmay be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than ninety (90 cumulative) consecutive days for reasons other than the 
fault of the Architect, the Architect may terminate this Agreement by giving not less than seven (7) days’ written notice. 

§ 9.4 Either party may terminate this Agreement upon not less than seventwenty-one (21) days’ written notice and 
opportunity to cure should the other party fail substantially to perform in accordance with the terms of this Agreement 
through no fault of the party initiating the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven (7) days’ written notice to the Architect for the 
Owner’s convenience and without cause. The Owner may also terminate this Agreement on seven (7) days' written notice if 
the budget for the Cost of the Work, prior to commencement of the Work, is exceeded by the lowest bona fide bid or 
negotiated proposal.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates this 
Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to termination, 
together with Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to the 
Architect’s termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience 
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the 
Architect the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or licensing 
fee.)

PAGE 33:

.1 Termination Fee:

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, presence, 
handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any form at the 
Project site, unless Architect knew, directed, or specified that, or allowed such hazardous materials be used in the 
Project.  Architect shall promptly disclose in writing to Owner any hazardous materials specified for the Project or 
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discovered on site, regardless of the date of discovery or the date on which Architect learns of the hazardous nature of the 
materials.

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of 
Substantialthen due.

§ 9.7 The parties hereby agree that: 1) if an order for relief is entered on behalf of the Architect, pursuant to Chapter 11 of 
the U.S. Bankruptcy Code; 2) if any other similar order is entered under any debtor relief laws; 3) if Architect makes an 
assignment for the benefit of one or more of its creditors; 4) if a receiver is appointed for the benefit of its creditors; 5) if a 
receiver is appointed on account of its insolvency, any such event could impair or frustrate Architect’s performance. 
Accordingly, it is agreed that upon occurrence of any such event, Owner shall be entitled to request of Architect adequate 
assurance of future performance in accordance with the terms and conditions of this Agreement.  Failure to comply with 
such request within ten (10) days of delivery of the request shall entitle Owner to terminate the Architect’s services in 
accordance with this Section.

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of Final 
Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement are 
set forth in Article 7, and SectionSections 9.7 and 11.9.

§ 9.10 This Agreement may be terminated by Owner if Architect engages in conduct that would constitute a violation of 
state or federal criminal law, including but not limited to, the laws prohibiting certain gifts to public servants, or engages in 
conduct that would constitute a violation of the Owner’s ethics or conflict of interest policies.

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 
Arbitration Act shall govern Section 8.3State of Texas. Mandatory and exclusive forum and venue for any dispute resolution 
arising out of or related to this Agreement shall be in the state district courts of Collin County.  If the blank is not filled in, 
mandatory and exclusive venue shall be in the county where the Owner’s administrative offices are located.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General Conditions 
of the Contract for Construction, as amended for the Project. As a material consideration of the making of this Agreement, 
the Modifications to this Agreement shall not be construed against the maker of said Modifications.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written 
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project if the 
lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to the 
Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 
submitted to the Architect for review at least fourteen (14) days prior to the requested dates of execution. If the Owner 
requests the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall 
execute all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the 
Architect for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or 
consents that would require knowledge, services, or responsibilities beyond the scope ofThe Architect shall execute 
certificates or consents consistent with the Architect’s standard of care pursuant to this Agreement.
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§ 10.7 The Architect shall have the right toWith prior written consent of the Owner, the Architect may include photographic 
or artistic representations of the design of the Project among the Architect’s promotional and professional materials. The 
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Architect shall be given reasonable access to the completed Project to make such representations, but may not photograph 
students without prior written parental consent. However, the Architect’s materials shall not include the Owner’s confidential 
or proprietary information if the Owner has previously advised the Architect in writing of the specific information considered 
by the Owner to be confidential or proprietary. The Owner shall provide professional credit for the Architect in the Owner’s 
promotional materials for the Project. provides notice that confidential and proprietary information shall include, but not be 
limited to, all items listed in Section 10.8.  This Section 10.7 shall survive the termination of this Agreement unless the 
Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business proprietary,” the 
receiving party shall keep such information strictly confidential and shall not disclose it to any other person except as set 
forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreementto (1) its employees, (2) those who 
need to know the content of such information in order to perform services or construction solely and exclusively for the 
Project, or (3) its consultants and contractors whose contracts include similar restrictions on the use of confidential 
information. The Architect shall maintain the confidentiality of information specifically designated as confidential by the 
Owner, unless withholding such information would violate the law, create the risk of significant harm to the public, or 
prevent the Architect from establishing a claim or defense in an adjudicatory proceeding. The Architect shall require of the 
Architect’s consultants similar written agreements to maintain the confidentiality of information specifically designated as 
confidential by the Owner.  Owner herein designates the following as confidential information: security measures; security 
access codes; pending real estate purchases, exchange, lease or value; any information pertaining to litigation; student 
likenesses and student record information; employee information; and any other information deemed confidential by 
law.  As to Owner, the parties acknowledge that, as a public entity in the State of Texas, Owner is subject to, and must 
comply with, the provisions of the Texas Public Information Act, Texas Government Code Chapter 552 et seq. and the 
Texas Open Meetings Act, Texas Government Code, Chapter 551 et. seq.

§ 10.8.1 The receiving party may disclose “confidential” or “business proprietary” information after 7seven (7) days’ notice 
to the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of compulsory 
legal process issued by a court or governmental entity, or to the extent such information is reasonably necessary for the 
receiving party to defend itself in any dispute. The receiving party may also disclose such information to its employees, 
consultants, or contractors in order to perform services or work solely and exclusively for the Project, provided those 
employees, consultants and contractors are subject to the restrictions on the disclosure and use of such information as set 
forth in this Section 10.8.

§ 10.10 NO LIENS

The parties agree that no architect, engineer, mechanic, contractor, materialman, artisan, laborer or subcontractor, whether 
skilled or unskilled, shall ever, in any manner have, claim or acquire any lien upon the Project of whatever nature or kind so 
erected or to be erected by virtue of this Agreement, nor upon any of the land upon which said improvements are so 
erected, built, or situated, such property being public property belonging to a political subdivision of the State of Texas, or 
upon any funds of Owner. 

§ 10.11 APPLICABLE LAW

This Agreement is subject to all applicable federal and state laws, rules, and regulations.  Invalidity of any portion of this 
Agreement under the laws of the State of Texas or of the United States shall not affect the validity of the remainder of this 
Agreement.

§ 10.12 CONFLICTS IN DOCUMENTS

To the extent of conflicts between the Contract Documents, amendments shall prevail over original forms.

PAGE 35:

§ 10.13 It is understood and agreed that the relationship of Architect to Owner shall be that of an independent contractor. 
Nothing contained in this Agreement or inferable from this Agreement shall be deemed or construed to: 1) make Architect 
the servant or employee of the Owner; or 2) create any partnership, joint venture, or other association between Owner and 
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Architect. Any direction or instruction by Owner or any of its authorized representatives in respect to the Architect’s services 
shall relate to the results the Owner desires to obtain from the Architect, and shall in no way affect the Architect’s 
independent contractor status.

§ 10.14 No delay or omission by either of the parties hereto in exercising any right or power accruing upon the 
noncompliance or failure of performance by the other party hereto of any of the provisions of this Agreement shall impair 
any such right or power or be construed to be a waiver thereof.  A waiver by either of the parties hereto of any of the 
covenants, conditions or agreements hereof to be performed by the other party hereto shall not be construed to be a waiver 
of any subsequent breach thereof or of any other covenant, condition or agreement herein contained.

§ 10.15 Pursuant to Texas Education Code Section 44.034, Architect must give advance written notice to the Owner if the 
Architect or an owner or operator of the Architect has been convicted of a felony.  The Owner may terminate this 
Agreement if the Owner determines that the Architect failed to give such notice or misrepresented the conduct resulting in 
the conviction.  This paragraph requiring advance notice does not apply to a publicly-held corporation.

§ 10.16 CHILD SUPPORT

By signing this Agreement, the undersigned certifies as follows: Under Section 231.006, Texas Family Code, the vendor or 
applicant certifies that the individual or business entity named in this contract, bid, or application is not ineligible to receive 
the specified grant, loan, or payment and acknowledges that this contract may be terminated and payment may be withheld 
if this certification is inaccurate.

§ 10.17 By executing this Agreement, Architect verifies that Architect does not boycott Israel or any Israeli-controlled 
territory, and will not boycott Israel or any Israeli-controlled territory during the term of this Agreement. Pursuant to Texas 
Government Code, Chapter 2271, as amended, if Architect is a for-profit organization, association, corporation, partnership, 
joint venture, limited partnership, limited liability partnership, or limited liability company, including a wholly owned 
subsidiary, majority-owned subsidiary, parent company, or affiliate of those entities or business associations (specifically 
excluding sole proprietorships) that exists to make a profit which has ten (10) or more full-time employees and the value of 
the contract with Owner is $100,000 or more, the Architect represents and warrants to the Owner that the Architect does 
not boycott Israel and will not boycott Israel during the term of this Agreement.

§ 10.18 Architect verifies and affirms that it is not a foreign terrorist organization as identified on the list prepared and 
maintained by the Texas Comptroller of Public Accounts.  If Architect misrepresents its inclusion on the list, then such 
omission or misrepresentation shall void this Agreement. 

§ 10.19 The Architect verifies by its signature below that it is not an abortion provider, an affiliate of an abortion provider, or 
an abortion assistance entity for the purpose of providing an abortion or abortion assistance, in accordance with Texas 
Government Code Chapter 2273.

§ 10.20

.1 By entering into this Contract, pursuant to Texas Government Code 552, Subchapter J, the Architect agrees to be bound 
by the following terms if the Contract has a stated expenditure of at least $1,000,000 for the purchase of goods or services 
by the Owner/District or if the Contract results in the expenditure of at least $1,000,000 in public funds for the purchase of 
goods or services by the District in a fiscal year of the District. If the District receives a written request for public information 
related to this Contract that is in the possession or custody of the Architect and not in the possession or custody of the 
District, the District shall send, not later than the third business day after the date the District receives the written request, a 
written request to the Architect that Architect provide that information to the District.

.2 The Architect must:

.1Preserve all contracting information related to the Contract as 
provided by the records retention requirements applicable to the District for the duration of the Contract;
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.2Promptly, within four (4) business days, provide to the District any 
requested contracting information that is in the custody or possession of the Architect upon request of the District; and,

 .3 On completion of the Contract, either:

.1Provide to the District at no cost all contracting information related to 
the Contract that is in the custody or possession of the Architect; or

.2Preserve the contracting information related to the Contract as 
provided by the records retention requirements applicable to the District.

.3The requirements of Subchapter J, Chapter 552, Government Code, may apply to this Contract and the Architect agrees 
that the contract can be terminated if the Architect knowingly or intentionally fails to comply with the requirements of that 
subchapter.

.4Further, under Texas Government Code Chapter 552.372(c), the District may not accept a bid for or awarding of a 
contract to an entity that the District has determined has knowingly or intentionally failed in a previous bid or contract to 
comply with Subchapter J, unless the District determines and documents that the entity has taken adequate steps to 
ensure future compliance.

§ 10.21.3 For the purposes of this Section, "covered employees" means employees, agents or applicants of Architect who 
have or will have continuing duties related to the services to be performed on Owner’s Project and have or will have direct 
contact with Owner’s students.  The Owner will decide what constitutes direct contact with Owner’s students.  The definition 
of “covered employees" does not include individuals working on the Work if the Work: (1.) does not involve the construction, 
alteration, or repair of an instructional facility as defined herein; (2.) involves construction of a new instructional facility and 
the person’s duties related to other contracted services will be completed not later than the seventh day before the first date 
the facility will be used for instructional purposes; or (3.) involves an existing instructional facility and: (a.) the work area 
contains sanitary facilities and is separated from all areas used by students by a secure barrier fence that is not less than 
six feet in height; and (b.) the contracting entity adopts a policy prohibiting employees, contractors, and subconsultants 
from interacting with students or entering areas used by students, informs employees, contractors, and subconsultants of 
the policy, and enforces the policy at the work area. “Disqualifying criminal history” means: any conviction or other criminal 
history information designated by the Owner; any felony or misdemeanor conviction that would disqualify a person from 
obtaining educator certification under Texas Education Code Section 21.060, and 19 Texas Administrative Code Section 
249.16; or one of the following offenses, if at the time of the offense, the victim was under 18 years of age or enrolled in a 
public school; a felony offense under Texas Penal Code Title 5 Offense Against Persons; an offense for which a defendant 
is required to register as a sex offender under Texas Code of Criminal Procedure Chapter 62; or an equivalent offense 
under federal law or the laws of another state; or a felony violation of Texas Penal Code Section 43.24 related to the sale, 
distribution or display of harmful material to a minor. The term “instructional facility” means real property, an improvement to 
real property, or a necessary fixture of an improvement to real property that is used predominantly for teaching the 
curriculum required under the state curriculum for kindergarten through grade 12.

.5If an Architect fails to provide to the District the requested information, Texas Government Code Chapter 552.373 
requires the District to notify the Architect in writing of the failure and allow ten (10) business days to cure the violation. 
District may terminate the Contract if Architect fails to remedy the failure, District determines the failure was knowing and 
intentional, and steps have not been taken to ensure future compliance.

§ 10.20.1 If Architect is not a sole proprietorship, has ten (10) or more employees, and the value of this Agreement is 
$100,000 or more, Architect certifies by its signature below that it does not have a practice, policy, guidance, or directive 
that discriminates against a firearm entity or firearm trade association, as defined by Texas Government Code Chapter 
2274, and will not discriminate during the term of the Agreement against a firearm entity or firearm trade association, unless 
excepted from that law.

§ 10.20.2 As required by Texas Government Code Chapters 2276 and 809, if Architect has ten (10) or more employees, is 
not a sole proprietorship, and if the value of this Agreement is $100,000 or more, Architect certifies by its signature below 
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that it does not boycott energy companies and will not boycott energy companies during the term of the Agreement, unless 
excepted by that law.

§ 10.21 CRIMINAL HISTORY RECORD CHECKS

§ 10.21.1 So that Owner can obtain the national criminal history record information required by Texas Education Code 
Section 22.0834 on all "covered employees", (as defined in Section 10.21.2) of Architect, its subcontractors, or any 
subcontracting entities who will perform the Work, Architect shall submit to Owner the name and all necessary identifying 
information necessary to enable Owner to obtain the national criminal history information on those covered 
employees  before they begin the Work. Architect’s submission will include the employee’s written authorization for Owner 
to obtain such criminal history information. Owner may, in its sole discretion, prohibit the use of any employee to perform 
the Work after its review of the criminal history information, but cannot disclose the criminal history information to 
Architect.  Architect shall reimburse Owner for Owner’s costs incurred in obtaining the criminal history information.

§ 10.21.2 Architect will not assign any "covered employee" with a "disqualifying criminal history", as those terms are defined 
below, to perform work on the Project.  If Architect receives information that a covered employee has a reported 
disqualifying criminal history, then Architect will immediately remove the covered employee from the Project and notify the 
Owner in writing within three (3) business days.  If the Owner objects to the assignment of any covered employee on the 
basis of the covered employee’s criminal history record information, then Architect agrees to immediately discontinue using 
that covered employee to provide services on Owner’s Project.  If Architect has taken precautions or imposed conditions to 
ensure that the employees of Architect and any subconsultant will not become covered employees, Architect will ensure 
that these precautions or conditions continue throughout the time the contracted services are provided.
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§ 10.21.4 Architect’s violation of this section shall constitute a substantial failure under Article 14.

§ 10.21.5 Architect shall assume all expenses associated with the background checks. 

§ 10.22 Architect certifies that it does not require its customers to provide any documentation certifying the 
customer’s COVID-19 vaccination or post-transmission recovery on entry to, to gain access to, or to receive service from 
the Architect’s business. Architect acknowledges that such a vaccine or recovery requirement would make Architect 
ineligible for a state-funded contract.

§ 10.23 Pursuant to Government Code Section 2274.0102, Architect certifies that neither it nor its parent company, nor any 
affiliate of Architect or its parent company, is: (1) majority owned or controlled by citizens or governmental entities of China, 
Iran, North Korea, Russia, or any other country designated by the Governor under Government Code Section 2274.0103, 
or (2) headquartered in any of those countries.

§ 10.24 Pursuant to Texas Government Code, Section 2274.002, if Architect is a for-profit organization, association, 
corporation, partnership, joint venture, limited partnership, limited liability partnership, or limited liability company, including 
a wholly owned subsidiary, majority-owned subsidiary, parent company, or affiliate of those entities or business 
associations that exists to make a profit which has ten (10) or more full-time employees and the value of the contract with 
Owner is $100,000 or more, the Architect verifies to the Owner that the Architect does not boycott energy companies and 
will not boycott energy companies during the term of the Agreement. 

§ 10.25 Pursuant to Texas Government Code, Section 2274.002, if Architect is a for-profit organization, association, 
corporation, partnership, joint venture, limited partnership, limited liability partnership, or limited liability company, including 
a wholly owned subsidiary, majority-owned subsidiary, parent company, or affiliate of those entities or associations that 
exists to make a profit which has ten (10) or more full-time employees and the value of the contract with Owner is $100,000 
or more, Architect verifies that it (1) does not have a practice, policy, guidance, or directive that discriminates against a 
firearm entity or firearm trade association; and (2) will not discriminate during the term of the contract against a firearm 
entity or firearm trade association. 

§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as follows:for 
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all undisputed payments as set forth below. To the extent Owner disputes any payment allegedly due, Owner shall notify 
Architect that a dispute exists, shall list the specific reason for nonpayment, and shall give Architect an opportunity to cure 
the noncompliance or offer compensation for noncompliance that cannot be cured, in accordance with Texas Government 
Code Chapter 2251.  Owner shall further have the right to withhold payments as specified in Sections 6.8 and 11.10.2.2 of 
this Agreement.
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 ( ) % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 11.6

For Architect’s Basic Services for new construction projects, the Owner shall compensate Architect in an amount equal to 
___ percent (___%) of the Cost of Work, as detailed in Section 6.1 herein.

For Architect’s Basic Services for renovation projects, the Owner shall compensate Architect in an amount equal to ___ 
percent (____%) of the Cost of Work, as detailed in Section 6.1 herein.

For Architect’s Basic Services for a site adaption of an existing prototype design, the Owner shall compensate Architect in 
an amount equal to ____ percent (__%) of the Cost of Work, as detailed in Section 6.1 herein.

For Architect’s Basic Services for a new high school project based upon the Frisco ISD common high school program, the 
Owner shall compensate Architect in an amount equal to ______ percent (__%) of the Cost of Work, as detailed in Section 
6.1 herein.

For Architect’s Basic Services for small projects (either new construction or renovation) with a cost of work anticipated 
below $350,000, the Owner shall compensate Architect in an amount as negotiated and defined by amendment.

When compensation is based on a percentage of the Cost of the Work and any portions of the Project are deleted or 
otherwise not constructed, compensation for those portions of the Project accepted by the Owner shall be payable in 
accordance with Section 6.1 herein.

Compensation shall be paid based on the percentage of the services actually completed by Architect.  Progress payments 
for services in each phase for services completed shall total the percentages applicable to each phase of Architect's 
services in 11.5.

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services required 
pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:[Paragraph Deleted.]

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 
compensation apply.)

As agreed between the parties in writing, executed prior to the Architect beginning performance of the Additional Services. 
See also Section 11.7 below.  

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in Section 
11.2 or 11.3, shall be the amount invoiced to the Architect plus  percent ( %), or as follows:

(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional Services.)
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Twenty

20

Thirty-Five

35

Five

5 

Twenty-five

25

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on those 
portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services performed 
whether or not the Construction Phase is commenced.[Paragraph Deleted.]

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The rates 
shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.

Employee or Category

Rate ($0.00)

See Exhibit A, Architect’s hourly rates, attached hereto and incorporated herein. These hourly rates would be relevant to 
additional services on projects where the basic fee is already defined by amendment. These rates will have no bearing on a 
project that has no issues that arise post-agreement that create a situation where an additional design scope beyond basic 
services is needed.

If an additional services situation occurs, Architect will produce a proposal for Owner’s review and approval. These rates 
would be included in the proposal for review by Owner and the rates included would be based on the specific needs for the 
additional service. Architect would prepare a Modification to an Amendment of the Professional Services based upon the 
conditions of the approved proposal that formalized the scope and compensation for the additional service.
 

.1 Transportation and authorized out-of-town travel and subsistence[Subsection Deleted.];

.2Long distance services, dedicated data and communication services, teleconferences, Project web sites, and 
extranets[Subsection Deleted.];

.4Printing, and reproductions, plots, and standard form documents of Construction Documents, other than those required to 
be provided by Architect under this Agreement;

.5Postage, handling, and delivery of Construction Documents, other than those required to be provided by Architect under 
this Agreement;

.6Expense of overtime work requiring higher than regular rates, if authorized in advance in writing by the Owner;

.7Renderings, physical models, mock-ups, professional photography, and presentation materials requested by the Owner 
or required for the Project;
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.8If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ expenses of 
professional liability insurance dedicated exclusively to this Project, or the expense of additional insurance coverage or 
limits in excess of that normally maintained by the Architect’s consultantsafter Architect’s provision of two sets of artist’s 
rendering and one model or mock-up of each building in the Project;
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.8 [Subsection Deleted.];

.9 All taxes levied on professional services and on reimbursable expenses[Subsection Deleted.];

.10 Site office expenses[Subsection Deleted.];

.12 Other similar Project-related expenditures[Subsection Deleted.].

§ 11.8.2 For Reimbursable Expenses the compensation shall be only the actual expenses incurred by the Architect and the 
Architect’s consultants plus  percent (  %) of the expenses incurred.

§ 11.9 Compensation For Use Of Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in 
addition to the types and limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs 
incurred by the Architect for the additional coverages as set forth below:

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in Section 
2.5, and for which the Owner shall reimburse the Architect.)

 Instruments Of Service. The parties agree that Architect's compensation for Basic Services includes all licensing fees for 
Owner's use of the Construction Documents, including use after termination of this Agreement, to the extent allowed by this 
Agreement.

§ 11.10.1.1 An initial payment of  ($  ) shall be made upon execution of this Agreement and is the minimum payment under 
this Agreement. It shall be credited to the Owner’s account in the final invoice.[Paragraph Deleted.]

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments for undisputed amounts are due and payable upon presentationwithin forty-five (45) days after receipt of the 
Architect’s invoice. Amounts unpaid  (  ) days after the invoice date to Owner’s designated representative. Undisputed 
amounts unpaid more than forty-five (45) days after Owner’s receipt of the invoice shall bear interest at the rate entered 
below, or in the absence thereof at the legal rate prevailing from time to time at the principal place of business of the 
Architect.

(Insert rate of monthly or annual interest agreed upon.)

 % 

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated 
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, unless 
the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceedingspecified by Texas 
Government Code Section 2251.025 or its successor.

NOTE: Per Texas Government Code Section 2251.025, these blanks should be filled in with “30” if the school board meets 
more often than once per month and with “45” if the school board meets once per month.)

§ 11.10.2.2 The Owner may withhold payments, after appropriate notice as to the reasons for the withholding, to the 
Architect for the purposes of reimbursing Owner for any damages caused by the Architect, for changes in the Cost of the 
Work which result in Architect’s compensation being reduced, for Architect’s failure to comply with the provisions of any 
part of this Agreement. if a claim has been filed against Architect, or to secure performance of Architect’s services and 
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obligations under any part of this Agreement.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient timesprovided to the 
Owner upon presentation of Architect’s progress payment applications.

§ 11.11 Architect shall reasonably cooperate with Owner, at no additional cost to Owner, in connection with a legal 
proceeding against Owner that relates to the Project.

PAGE 41:

(Include other terms and conditions applicable to this Agreement.)

§12.1 INDEMNITY. Approval of any Construction Documents by Owner shall not constitute and shall not be deemed to be 
a release of the responsibility and liability of Architect, its agents, employees, and subcontractors, for Construction 
Documents which are sufficient for Owner to complete the construction of the Project and are free from material defects or 
omissions,  nor shall such approval be deemed to be an assumption of such responsibility and liability by Owner for any 
defect in the Construction Documents prepared by Architect, its agents, employees, subcontractors, or consultants, it being 
the intent of the parties that the approval by Owner signifies Owner's approval of only the general design concept of the 
improvements to be constructed.  In this connection, ARCHITECT SHALL, DURING THE CONSTRUCTION OF SAID 
PROJECT AND FOR A PERIOD OF TEN YEARS AFTER SUBSTANTIAL COMPLETION, INDEMNIFY AND HOLD 
HARMLESS OWNER AND ALL OF ITS OFFICERS, TRUSTEES, AGENTS, REPRESENTATIVES, SERVANTS, AND 
EMPLOYEES FROM ANY LOSS, DAMAGE, LIABILITY, OR EXPENSE, INCLUDING ATTORNEY'S FEES, INCURRED 
BY OWNER ON ACCOUNT OF DAMAGE OR DESTRUCTION TO PROPERTY AND INJURIES, INCLUDING DEATH, TO 
ANY OR ALL PERSONS, INCLUDING INVITEES AND EMPLOYEES OF THE OWNER, CONSTRUCTION MANAGER, 
ARCHITECT, OR SUBCONTRACTORS AND OF ALL OTHER PERSONS PERFORMING ANY PART OF THE WORK, 
THAT IS CAUSED BY OR RESULTS FROM AN ACT OF NEGLIGENCE, INTENTIONAL TORT, INTELLECTUAL 
PROPERTY INFRINGEMENT, OR FAILURE TO PAY A SUBCONTRACTOR OR SUPPLIER, COMMITTED BY THE 
ARCHITECT, OR THE ARCHITECT’S AGENT, CONSULTANT UNDER CONTRACT, OR ANOTHER ENTITY OVER 
WHICH THE ARCHITECT EXERCISES CONTROL; provided and except, however, that this indemnification provision shall 
not be construed as requiring Architect to indemnify or hold Owner harmless for any loss, damage, liability, or expense on 
account of damaged property or injuries, including death to any person, which may arise out of or may be caused by any 
act of negligence or breach of obligation under this Agreement by Owner or Owner's employees or agents, except 
Architect.

§ 12.2 THE PROVISIONS OF ARTICLE 12 IN ITS ENTIRETY SHALL SURVIVE THE COMPLETION, TERMINATION, OR 
EXPIRATION OF THIS CONTRACT.

§ 12.3 It is agreed with respect to any legal limitations now or hereafter in effect and affecting the validity or enforceability of 
the indemnification obligations under Paragraph 12.1, such legal limitations are made a part of the indemnification 
obligation and shall operate to amend the indemnification obligation to the minimum extent necessary to bring the provision 
into conformity with the requirements of such limitations, and as so modified, the indemnification obligations shall continue 
in full force and effect.

§ 12.4 It is understood and agreed that Subparagraph 12.1 above is subject to, and expressly limited by, the terms and 
conditions of Texas Civ. Prac. & Rem. Code Ann. Sec. 130.001 to 130.005, as amended.

§ 12.5 RECORDS RETENTION. Architect shall keep all accounting and construction records on the Project for a period of 
at least ten years after Final Completion of the Project, and thereafter shall offer the records to the Owner in writing, in 
order for Owner to comply with its records retention requirements, per the Texas Government Code section 441.158 et seq. 
and the Texas Library and Archives Commission’s Local Schedule GR (Government Records).  In the alternative, Architect 
may provide such records to Owner for retention at any time if Owner agrees in writing to accept such records in lieu of 
Architect’s retention under this Section.

§ 12.6 COMPLAINTS. The Texas Board of Architectural Examiner has jurisdiction over complaints regarding the 
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professional practices of persons registered as architects in Texas under the Architects Registration Law.  Texas 
Occupations Code Chapter 1051. The Texas Board of Architectural Examiners can be reached at Mailing address: PO Box 
12337, Austin, TX 78711; Physical: 505 E. Huntland Dr., Ste. 350, Austin, TX 78752; Telephone: 512.305.9000; Fax 
512.305.8900; or on the web at https://www.tbae.texas.gov.”

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral, unless specifically provided for 
otherwise in this Agreement, as amended. This Agreement may be amended only by written instrument approved by the 
Owner’s Board of Trustees and signed by both the OwnerOwner’s designated representative and Architect.

PAGE 42:

.2 Building Information Modeling Exhibit, if completed:

, as amended for this Project

.2 [Subsection Deleted.]

[ X   ] Other Exhibits incorporated into this Agreement:

Exhibit A; Hourly Rates. 

RFQ __________ Response dated __________

BY: EXHIBIT ONLY

BY: Kimberly Smith, Deputy Superintendent of Business and Operations
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Certification of Document's Authenticity
AIA® Document D401™ – 2003

I, Elisabeth Nelson, hereby certify, to the best of my knowledge, information and belief, that I created the attached 
final document simultaneously with its associated Additions and Deletions Report and this certification at 10:19:05 
CDT on 09/08/2026 under Order No. 20250116623 from AIA Contract Documents software and that in preparing 
the attached final document I made no changes to the original text of AIA® Document B101TM - 2017, Standard 
Form of Agreement Between Owner and Architect, other than those additions and deletions shown in the associated 
Additions and Deletions Report.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)


