Minshew Elementary School 2027 Refresh Bid and Cost Summary

TRADE	Contractor Solicited	Bids
WALL PANELS	PSI Panel Specialists	$292,618.00
FLOORING	LCD Flooring	$659,375.00
	One Source Flooring	No Bid - Passed
	Vector Concepts	$619,040.27
TOILET PARTITIONS	Hexagon Specialties	$55,033.77
	M4 Specialty	No Bid - Passed
	Prime Construction	$64,980.00
Subtotal of to Date		**$966,692.04**
Contingency (15%)		$145,003.81
Permit Costs (Estimated)		$40,000.00
Consultant Costs - Estes McClure (MEP)		$200,000.00
Subtotal of Refresh Work to Date with Contingency, Permits and Consultants		**$1,351,695.85**