

FY 2027 Projects

APPLICANT INFORMATION:

Airport: _____

Address: _____

PROJECT DETAILS:

Project Title: _____

Project Description: _____

Project Cost Estimate:	_____	Requested State Funds:	_____
------------------------	-------	------------------------	-------

Type of request: ☐ State Aid Only Grant ☐ Federal Matching Grant ☐ Primary Airport Allocation

Refer to Section III, "Funding Limits", of the State Aid Grant Program for allocation amounts and reimbursement percentages associated with each allocation type: State Aid Only Grant, Federal Matching Grant, and Primary Airport Allocation.

Project Justification and Additional Information (safety, longevity, etc.):

Add additional pages as needed.

Consultant selected for this project: _____

An experienced engineering consultant is required for projects receiving over \$50,000 in state funding, as stipulated by NE State Statute § 73-501.

If this requirement does not apply to your project, type "N/A" in the blank.

PROJECT BENEFITS/IMPACTS:

Explanation of the project benefits and impacts:

Refer to the Prioritization Methodology Matrix Operating Instructions on what to include in this section, such as Economic Benefits, Job Opportunities, Local Infrastructure, Tourism Support, Improved Access, Community Benefits, Regional Growth, etc. Add additional pages as needed.

INCLUDE SKETCHES, PHOTOS, OR SUPPORTING INFORMATION AS AN ATTACHMENT TO THIS FORM.

SPONSOR'S AUTHORIZED REPRESENTATIVE:

Name: _____ Title: _____

Email: _____ Phone: _____

Signature of Authorized Representative: _____ Date: _____


APPLICATION SUBMITTAL:

Return Completed Application via Email to: ndot.aeroengineering@nebraska.gov

or

Return Completed Application via Postal Mail to: NDOT Division of Aeronautics
1600 Nebraska Parkway
Lincoln, NE 68502

*Requests are due by **September 1, 2026**. All requests will be presented to the Nebraska Aeronautics Commission at its October meeting, currently scheduled for **October 16, 2026**, at Kearney Regional Airport. Applicants will be notified of the final meeting date and time prior to the meeting. Questions can be directed to Anna Lannin, (402) 471-2371.*



HWY 133

PHASE 8 - CONSTRUCT
WATER MAIN (FY 27)

PHASE 9 - EXTEND
TAXILANE (FY 27)

PHASE 10 - EXTEND
TAXILANE (FUTURE)

PHASE 5/6 - EXTEND TAXILANE
(UNDER CONSTRUCTION)

PHASE 7 - CONSTRUCT
SANITARY SEWER
(COMPLETED)

PHASE 4 - SITE GRADING AND STORM DRAIN
CONSTRUCTION (COMPLETED)

PARALLEL TAXIWAY

PROJECT NO: -

DRAWN BY: JDB

DATE: 08.04.2026

PRELIMINARY

NOT TO BE USED FOR CONSTRUCTION

August 12, 2026

DATE PRINTED

OLSSON

BLAIR EXECUTIVE AIRPORT PROPOSED PROJECTS

olsson

601 P Street, Suite 200
P.O. Box 84608
Lincoln, NE 68508
TEL 402.474.6311
FAX 402.474.5160

EXHIBIT

1

ACIP Cost Opinion

For Planning Purposes Only. Not Intended for Construction.

Watermain Extension (Phase 8), Taxilane Extension (Phase 9), Taxilane Extension (Phase 10)

Blair Executive Airport

Blair, Nebraska

Unit Costs as of 08/2026. No adjustments for inflation. No contingencies are included, per FAA policy.

Item No.	Spec	Description	Unit	Unit Price	Watermain Extension (Phase 8)		Taxilane Extension (Phase 9)		Taxilane Extension (Phase 10)	
					Quantity	Total Amount	Quantity	Total Amount	Quantity	Total Amount
1	C-105	Mobilization	LS	Varies	1	\$32,000.00	1	\$30,000.00	1	\$27,000.00
2	-	4-inch SDR-21 PVC w/ Tracer Wire and Bedding with Backfill	LF	\$100.00	1,476	\$147,600.00	0	\$0.00	0	\$0.00
3	-	4-inch Gate Valve w/ Box w/ Tracer Wire	EA	\$4,200.00	2	\$8,400.00	0	\$0.00	0	\$0.00
4	-	4-inch 45 degree bend	EA	\$800.00	1	\$800.00	0	\$0.00	0	\$0.00
5	-	Air Release Structure	EA	\$11,000.00	1	\$11,000.00	0	\$0.00	0	\$0.00
6	-	Connect to Existing Water Main	EA	\$3,000.00	1	\$3,000.00	0	\$0.00	0	\$0.00
7	-	2-inch Hydrant	EA	\$3,000.00	1	\$3,000.00	0	\$0.00	0	\$0.00
8	-	Tracer Wire Riser	EA	\$1,000.00	1	\$1,000.00	0	\$0.00	0	\$0.00
9	-	6-inch IPS HDPE (ID X-inch) Cased Road Bore	LF	\$400.00	116	\$46,400.00	0	\$0.00	0	\$0.00
10	-	NRD Water Main Extension County Permit	LS	\$800.00	1	\$800.00	0	\$0.00	0	\$0.00
11	P-152	Embankment in Place	CY	\$8.00	0	\$0.00	500	\$4,000.00	450	\$3,600.00
12	P-152	Muck Excavation	CY	\$16.00	0	\$0.00	50	\$800.00	45	\$720.00
13	P-208	6" Aggregate Base Course	SY	\$20.00	0	\$0.00	2,800	\$56,000.00	2,340	\$46,800.00
14	P-501	Concrete Mix Design	LS	\$15,000.00	0	\$0.00	1	\$15,000.00	1	\$15,000.00
15	P-501	8" Concrete Pavement	SY	\$85.00	0	\$0.00	2,670	\$226,950.00	2,230	\$189,550.00
16	P-620	Marking with Reflective Media	SF	\$3.00	0	\$0.00	225	\$675.00	290	\$870.00
17	P-620	Marking w/o Reflective Media	SF	\$2.50	0	\$0.00	550	\$1,375.00	580	\$1,450.00
18	L-125	L-858C Retroreflective Guidance Sign Relocation	EA	\$1,500.00	0	\$0.00	1	\$1,500.00	1	\$1,500.00
19	L-125	L-858C Retroreflective Sign	EA	\$3,000.00	0	\$0.00	1	\$3,000.00	1	\$3,000.00
20	T-901	Seeding & Mulching	AC	\$5,500.00	2	\$11,000.00	1	\$5,500.00	1	\$5,500.00
21	Olsson 100	Construction Layout and Stakes	LS	\$3,000.00	1	\$3,000.00	1	\$3,000.00	1	\$3,000.00
22	Olsson 101	Temporary Safety and Phasing Procedures	LS	\$3,000.00	1	\$3,000.00	1	\$3,000.00	1	\$3,000.00
Total Construction						\$271,000.00	\$350,800.00		\$300,990.00	
Engineering & Administration						\$67,750.00	\$87,700.00		\$75,247.50	
Total (Rounded)						\$340,000.00	\$440,000.00		\$380,000.00	
State (90%)						\$306,000.00	\$396,000.00		\$342,000.00	
Local (10%)						\$34,000.00	\$44,000.00		\$38,000.00	