

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 2A

CONTRACT DESCRIPTION Demolition



	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR
	Twin Town Demolition LLC	Ebert Companies	Lloyds Construction Services	Kellington Construction Inc.
Bid / Bond Security	Yes	Yes	Yes	Yes
Responsible Contractor	Yes	Yes	Yes	Yes
Addendums	1-4	1-4	1-4	1-4
Base Bid	\$ 1,338,750.00	\$ 2,033,000.00	\$ 1,819,785.00	\$ 2,090,000.00
Alternate 01 - Wayfinding Signage 11A				
Alternate 02 - Wayfinding Signage 11B				
Alternate 03 - Kitching and Serving Flooring				
Unit Price 01 - Soil Corrections				
Unit Price 02 - Existing On Site Materials				

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 3A

CONTRACT DESCRIPTION Concrete



	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR
	Thompson Const. of Princeton	K Johnson Construction	B&D Associates	Ebert Companies
<b>Bid / Bond Security</b>	Yes	Yes	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes	Yes	Yes
<b>Addendums</b>	1-4	1-4	1-4	1-4
<b>Base Bid</b>	\$ 1,398,865.00	\$ 1,297,674.00	\$ 1,995,000.00	\$ 1,423,000.00
<b>Alternate 01 - Wayfinding Signage 11A</b>	\$ 1,250.00	\$ 7,750.00	\$ 9,100.00	\$ 8,000.00
<b>Alternate 02 - Wayfinding Signage 11B</b>	\$ 1,250.00	\$ 7,750.00	\$ 11,000.00	\$ 8,000.00
<b>Alternate 03 - Kitching and Serving Flooring</b>				
<b>Unit Price 01 - Soil Corrections</b>				
<b>Unit Price 02 - Existing On Site Materials</b>				

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 3B

CONTRACT DESCRIPTION Precast Fiber Reinforcement



	CONTRACTOR	CONTRACTOR
	Vector Construction, Inc.	
Bid / Bond Security	Yes	
Responsible Contractor	Yes	
Addendums	1-4	
Base Bid	\$ 193,800.00	
Alternate 01 - Wayfinding Signage 11A		
Alternate 02 - Wayfinding Signage 11B		
Alternate 03 - Kitching and Serving Flooring		
Unit Price 01 - Soil Corrections		
Unit Price 02 - Existing On Site Materials		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 4A

CONTRACT DESCRIPTION

Masonry



	CONTRACTOR	CONTRACTOR
	<b>K Johnson Construction, Inc.</b>	<b>B&amp;D Associates</b>
<b>Bid / Bond Security</b>	<b>Yes</b>	<b>Yes</b>
<b>Responsible Contractor</b>	<b>Yes</b>	<b>Yes</b>
<b>Addendums</b>	<b>1-4</b>	<b>1-4</b>
<b>Base Bid</b>	<b>\$ 817,697.00</b>	<b>\$ 952,500.00</b>
<b>Alternate 01 - Wayfinding Signage 11A</b>		
<b>Alternate 02 - Wayfinding Signage 11B</b>		
<b>Alternate 03 - Kitching and Serving Flooring</b>		
<b>Unit Price 01 - Soil Corrections</b>		
<b>Unit Price 02 - Existing On Site Materials</b>		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 5A

CONTRACT DESCRIPTION Structural Steel - Material Only



	CONTRACTOR	CONTRACTOR
	Ben's Structural Fabrication, Inc.	Construction Systems Inc
<b>Bid / Bond Security</b>	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes
<b>Addendums</b>	1-4	1-4
<b>Base Bid</b>	\$ 1,061,858.00	\$ 1,310,815.00
<b>Alternate 01 - Wayfinding Signage 11A</b>	-	-
<b>Alternate 02 - Wayfinding Signage 11B</b>	-	-
<b>Alternate 03 - Kitching and Serving Flooring</b>	-	-
<b>Unit Price 01 - Soil Corrections</b>	-	-
<b>Unit Price 02 - Existing On Site Materials</b>	-	-

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 5B

CONTRACT DESCRIPTION      Structural Steel - Installation



	CONTRACTOR	CONTRACTOR
	<b>Spartan Steel Erectors, Inc.</b>	
<b>Bid / Bond Security</b>	<b>Yes</b>	
<b>Responsible Contractor</b>	<b>Yes</b>	
<b>Addendums</b>	<b>1-4</b>	
<b>Base Bid</b>	<b>\$ 1,136,000.00</b>	
<b>Alternate 01 - Wayfinding Signage 11A</b>		
<b>Alternate 02 - Wayfinding Signage 11B</b>		
<b>Alternate 03 - Kitching and Serving Flooring</b>		
<b>Unit Price 01 - Soil Corrections</b>		
<b>Unit Price 02 - Existing On Site Materials</b>		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 6A

CONTRACT DESCRIPTION Carpentry



	CONTRACTOR	CONTRACTOR
	Grafstrom Construction LLC	Ebert Companies
<b>Bid / Bond Security</b>	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes
<b>Addendums</b>	1-4	1-4
<b>Base Bid</b>	\$ 1,507,300.00	\$ 1,973,000.00
<b>Alternate 01 - Wayfinding Signage 11A</b>		
<b>Alternate 02 - Wayfinding Signage 11B</b>		
<b>Alternate 03 - Kitching and Serving Flooring</b>		
<b>Unit Price 01 - Soil Corrections</b>		
<b>Unit Price 02 - Existing On Site Materials</b>		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 7C

CONTRACT DESCRIPTION      Roofing



	CONTRACTOR	CONTRACTOR
	Granite City Roofing	McDowall Company
<b>Bid / Bond Security</b>	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes
<b>Addendums</b>	1-4	1-4
<b>Base Bid</b>	\$ 2,173,165.00	\$ 1,797,700.00
<b>Alternate 01 - Wayfinding Signage 11A</b>		
<b>Alternate 02 - Wayfinding Signage 11B</b>		
<b>Alternate 03 - Kitching and Serving Flooring</b>		
<b>Unit Price 01 - Soil Corrections</b>		
<b>Unit Price 02 - Existing On Site Materials</b>		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 7D

CONTRACT DESCRIPTION Metal Wall Panels



	CONTRACTOR	CONTRACTOR
	<b>Minnkota Arch. Products</b>	
<b>Bid / Bond Security</b>	<b>Yes</b>	
<b>Responsible Contractor</b>	<b>Yes</b>	
<b>Addendums</b>	<b>1-4</b>	
<b>Base Bid</b>	<b>\$ 967,867.00</b>	
<b>Alternate 01 - Wayfinding Signage 11A</b>		
<b>Alternate 02 - Wayfinding Signage 11B</b>		
<b>Alternate 03 - Kitching and Serving Flooring</b>		
<b>Unit Price 01 - Soil Corrections</b>		
<b>Unit Price 02 - Existing On Site Materials</b>		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 8A

CONTRACT DESCRIPTION Doors, Frames, and Hardware - Material Only



	CONTRACTOR	CONTRACTOR
	Twin City Hardware Co	Mid Central Door
<b>Bid / Bond Security</b>	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes
<b>Addendums</b>	1-4	1-4
<b>Base Bid</b>	\$ 663,500.00	\$ 587,367.00
<b>Alternate 01 - Wayfinding Signage 11A</b>		
<b>Alternate 02 - Wayfinding Signage 11B</b>		
<b>Alternate 03 - Kitching and Serving Flooring</b>		
<b>Unit Price 01 - Soil Corrections</b>		
<b>Unit Price 02 - Existing On Site Materials</b>		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 8B

CONTRACT DESCRIPTION Integrated Door Opening Assemblies



	CONTRACTOR	CONTRACTOR
	Twin City Hardware Co	WL Hall Company
<b>Bid / Bond Security</b>	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes
<b>Addendums</b>	1-4	1-4
<b>Base Bid</b>	\$ 212,760.00	\$ 168,544.00
<b>Alternate 01 - Wayfinding Signage 11A</b>		
<b>Alternate 02 - Wayfinding Signage 11B</b>		
<b>Alternate 03 - Kitching and Serving Flooring</b>		
<b>Unit Price 01 - Soil Corrections</b>		
<b>Unit Price 02 - Existing On Site Materials</b>		

**Apollo Renovations and Additions - Bid Package Two**

May 12th, 2026 at 2:00 PM

CONTRACT # 8C

CONTRACT DESCRIPTION Storefront Systems



	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR
	Heartland Glass	Ford Metro Inc	Murphy Window and Door Commercial Inc	Eastside Glass Company	Northern Glass and Glazing Inc.
<b>Bid / Bond Security</b>	Yes	Yes	Yes	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes	Yes	Yes	Yes
<b>Addendums</b>	1-4	1-4	1-4	1-4	1-4
<b>Base Bid</b>	\$ 1,999,990.00	\$ 1,913,000.00	\$ 2,198,812.00	\$ 1,655,500.00	\$ 1,729,000.00
<b>Alternate 01 - Wayfinding Signage 11A</b>					
<b>Alternate 02 - Wayfinding Signage 11B</b>					
<b>Alternate 03 - Kitching and Serving Flooring</b>					
<b>Unit Price 01 - Soil Corrections</b>					
<b>Unit Price 02 - Existing On Site Materials</b>					

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 8D

CONTRACT DESCRIPTION Overhead and Coiling Doors



	CONTRACTOR	CONTRACTOR	CONTRACTOR
	API Garage Door Store	American Door Works	WL Hall Company
<b>Bid / Bond Security</b>	Yes	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes	Yes
<b>Addendums</b>	1-4	1-4	1-4
<b>Base Bid</b>	\$ 246,000.00	\$ 225,946.00	\$ 294,377.00
<b>Alternate 01 - Wayfinding Signage 11A</b>			
<b>Alternate 02 - Wayfinding Signage 11B</b>			
<b>Alternate 03 - Kitching and Serving Flooring</b>			
<b>Unit Price 01 - Soil Corrections</b>			
<b>Unit Price 02 - Existing On Site Materials</b>			

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 8E

CONTRACT DESCRIPTION Accordion Folding Fire Doors



	CONTRACTOR	CONTRACTOR
	Won Door Corporation	American Door Works
<b>Bid / Bond Security</b>	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes
<b>Addendums</b>	1-4	1-4
<b>Base Bid</b>	\$ 160,719.00	\$ 182,296.00
<b>Alternate 01 - Wayfinding Signage 11A</b>		
<b>Alternate 02 - Wayfinding Signage 11B</b>		
<b>Alternate 03 - Kitching and Serving Flooring</b>		
<b>Unit Price 01 - Soil Corrections</b>		
<b>Unit Price 02 - Existing On Site Materials</b>		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 9A

CONTRACT DESCRIPTION Drywall



	CONTRACTOR	CONTRACTOR	CONTRACTOR
	R&H Drywall, Inc.	Facility Enhancement Inc	RTL Construction, Inc.
<b>Bid / Bond Security</b>	Yes	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes	Yes
<b>Addendums</b>	1-4	1-4	1-4
<b>Base Bid</b>	\$ 2,550,500.00	\$ 1,848,000.00	\$ 2,893,900.00
<b>Alternate 01 - Wayfinding Signage 11A</b>	-	-	-
<b>Alternate 02 - Wayfinding Signage 11B</b>	-	-	-
<b>Alternate 03 - Kitching and Serving Flooring</b>	-	-	-
<b>Unit Price 01 - Soil Corrections</b>	-	-	-
<b>Unit Price 02 - Existing On Site Materials</b>	-	-	-

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 9B

CONTRACT DESCRIPTION Tiling



	CONTRACTOR	CONTRACTOR
	Mid State Tile Co Inc.	Grazzini Brothers & Company
<b>Bid / Bond Security</b>	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes
<b>Addendums</b>	1-4	1-4
<b>Base Bid</b>	\$ 425,999.00	\$ 360,650.00
<b>Alternate 01 - Wayfinding Signage 11A</b>		
<b>Alternate 02 - Wayfinding Signage 11B</b>		
<b>Alternate 03 - Kitching and Serving Flooring</b>		
<b>Unit Price 01 - Soil Corrections</b>		
<b>Unit Price 02 - Existing On Site Materials</b>		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 9C

CONTRACT DESCRIPTION Acoustical Ceilings



	CONTRACTOR	CONTRACTOR
	St Cloud Acoustics, Inc.	
Bid / Bond Security	Yes	
Responsible Contractor	Yes	
Addendums	1-4	
Base Bid	\$ 988,415.00	
Alternate 01 - Wayfinding Signage 11A		
Alternate 02 - Wayfinding Signage 11B		
Alternate 03 - Kitching and Serving Flooring		
Unit Price 01 - Soil Corrections		
Unit Price 02 - Existing On Site Materials		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 9D

CONTRACT DESCRIPTION Flooring



	CONTRACTOR	CONTRACTOR
	MCI Inc	
<b>Bid / Bond Security</b>	Yes	
<b>Responsible Contractor</b>	Yes	
<b>Addendums</b>	4	
<b>Base Bid</b>	\$ 1,195,800.00	
<b>Alternate 01 - Wayfinding Signage 11A</b>	-	
<b>Alternate 02 - Wayfinding Signage 11B</b>	-	
<b>Alternate 03 - Kitching and Serving Flooring</b>	\$ 119,500.00	
<b>Unit Price 01 - Soil Corrections</b>	-	
<b>Unit Price 02 - Existing On Site Materials</b>	-	

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 9E

CONTRACT DESCRIPTION Terrazzo Flooring



	CONTRACTOR	CONTRACTOR
	Advance Terrazzo and Tile Co, Inc.	Grazzini Brothers & Co
Bid / Bond Security	Yes	Yes
Responsible Contractor	Yes	Yes
Addendums	1-4	1-4
Base Bid	\$ 719,200.00	\$ 583,800.00
Alternate 01 - Wayfinding Signage 11A		
Alternate 02 - Wayfinding Signage 11B		
Alternate 03 - Kitching and Serving Flooring		
Unit Price 01 - Soil Corrections		
Unit Price 02 - Existing On Site Materials		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 9F

CONTRACT DESCRIPTION Fluid Applied Flooring



	CONTRACTOR	CONTRACTOR	CONTRACTOR
	Steinbrecher Painting Company	Grazzini Brothers & Company	Quality Cleaning Inc
Bid / Bond Security	Yes	Yes	Yes
Responsible Contractor	Yes	Yes	Yes
Addendums	1-4	1-4	1-4
Base Bid	\$ 205,000.00	\$ 222,800.00	\$ 243,115.00
Alternate 01 - Wayfinding Signage 11A			
Alternate 02 - Wayfinding Signage 11B			
Alternate 03 - Kitching and Serving Flooring	\$ (69,000.00)	\$ (93,800.00)	\$ (74,915.00)
Unit Price 01 - Soil Corrections			
Unit Price 02 - Existing On Site Materials			

**Apollo Renovations and Additions - Bid Package Two**

May 12th, 2026 at 2:00 PM

CONTRACT # 9H

CONTRACT DESCRIPTION Painting



	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR
	Steinbrecher Painting Company	Colorful Concepts Painting and Custom Finishing Inc.	Fransen Decorating Inc.	Henkemeyer Coatings Inc.	Admiral Coatings Inc	All State Painting LLC
Bid / Bond Security	Yes	Yes	Yes	Yes	Yes	Yes
Responsible Contractor	Yes	Yes	Yes	Yes	Yes	Yes
Addendums	1-4	1-4	1-4	1-4	1-4	1-4
Base Bid	\$ 623,000.00	\$ 420,056.00	\$ 515,400.00	\$ 421,500.00	\$ 775,980.00	\$ 479,500.00
Alternate 01 - Wayfinding Signage 11A	-	-	-	-	-	-
Alternate 02 - Wayfinding Signage 11B	-	-	-	-	-	-
Alternate 03 - Kitching and Serving Flooring	-	-	-	-	-	-
Unit Price 01 - Soil Corrections	-	-	-	-	-	-
Unit Price 02 - Existing On Site Materials	-	-	-	-	-	-

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 91

CONTRACT DESCRIPTION Concrete and Masonry Coatings



	CONTRACTOR	CONTRACTOR
	Nawkaw, Inc.	
Bid / Bond Security	Yes	
Responsible Contractor	Yes	
Addendums	0	
Base Bid	\$ 601,626.00	
Alternate 01 - Wayfinding Signage 11A		
Alternate 02 - Wayfinding Signage 11B		
Alternate 03 - Kitching and Serving Flooring		
Unit Price 01 - Soil Corrections		
Unit Price 02 - Existing On Site Materials		

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 11A

CONTRACT DESCRIPTION Foodservice



	CONTRACTOR	CONTRACTOR
	Singer MD LLC	Boelter, LLC
<b>Bid / Bond Security</b>	<b>Yes</b>	<b>Yes</b>
<b>Responsible Contractor</b>	<b>Yes</b>	<b>Yes</b>
<b>Addendums</b>	<b>1-4</b>	<b>1-4</b>
<b>Base Bid</b>	<b>\$ 1,770,000.00</b>	<b>\$ 1,738,808.00</b>
<b>Alternate 01 - Wayfinding Signage 11A</b>	<b>-</b>	<b>-</b>
<b>Alternate 02 - Wayfinding Signage 11B</b>	<b>-</b>	<b>-</b>
<b>Alternate 03 - Kitching and Serving Flooring</b>	<b>-</b>	<b>-</b>
<b>Unit Price 01 - Soil Corrections</b>	<b>-</b>	<b>-</b>
<b>Unit Price 02 - Existing On Site Materials</b>	<b>-</b>	<b>-</b>

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 12B

CONTRACT DESCRIPTION Laboratory Casework



	CONTRACTOR	CONTRACTOR
	Cosney Corporation	H2I Group, Inc.
<b>Bid / Bond Security</b>	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes
<b>Addendums</b>	1-4	1-4
<b>Base Bid</b>	\$ 392,600.00	\$ 488,900.00
<b>Alternate 01 - Wayfinding Signage 11A</b>	-	-
<b>Alternate 02 - Wayfinding Signage 11B</b>	-	-
<b>Alternate 03 - Kitching and Serving Flooring</b>	-	-
<b>Unit Price 01 - Soil Corrections</b>	-	-
<b>Unit Price 02 - Existing On Site Materials</b>	-	-

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 21A

CONTRACT DESCRIPTION Fire Suppression



	CONTRACTOR	CONTRACTOR
	Summit Fire Protection	Breth Zenzen Fire Protection
<b>Bid / Bond Security</b>	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes
<b>Addendums</b>	1-4	1-4
<b>Base Bid</b>	\$ 435,000.00	\$ 409,000.00
<b>Alternate 01 - Wayfinding Signage 11A</b>	-	-
<b>Alternate 02 - Wayfinding Signage 11B</b>	-	-
<b>Alternate 03 - Kitching and Serving Flooring</b>	-	-
<b>Unit Price 01 - Soil Corrections</b>	-	-
<b>Unit Price 02 - Existing On Site Materials</b>	-	-

Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 22A

CONTRACT DESCRIPTION Mechanical



	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR	CONTRACTOR
	McDowall Company	Weidner Plumbing and Heating Co.	Falcon Mechanical Inc.	Masters Plumbing, Heating, and Cooling LLC	El Jay Plumbing and Heating Inc.	St. Cloud Refrigeration	Sentra Sota Sheet Metal, Inc.
Bid / Bond Security	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Responsible Contractor	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Addendums	1-4	1-4	1-4	1-4	1-4	1-4	4
Base Bid	\$ 7,991,000.00	\$ 7,070,000.00	\$ 7,587,000.00	\$ 6,995,000.00	\$ 7,820,000.00	\$ 7,579,000.00	\$ 7,138,000.00
Alternate 01 - Wayfinding Signage 11A							
Alternate 02 - Wayfinding Signage 11B							
Alternate 03 - Kitching and Serving Flooring							
Unit Price 01 - Soil Corrections							
Unit Price 02 - Existing On Site Materials							

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 26A

CONTRACT DESCRIPTION Electrical



	CONTRACTOR	CONTRACTOR	CONTRACTOR
	Augusta Electric Inc.	Design Electric Inc.	AJ Moore Electric Inc.
<b>Bid / Bond Security</b>	Yes	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes	Yes
<b>Addendums</b>	1-4	1-4	1-4
<b>Base Bid</b>	\$ 4,990,000.00	\$ 7,127,777.00	\$ 4,917,000.00
<b>Alternate 01 - Wayfinding Signage 11A</b>	\$ 3,500.00	\$ 3,766.00	\$ 3,200.00
<b>Alternate 02 - Wayfinding Signage 11B</b>	\$ 3,000.00	\$ 3,766.00	\$ 3,200.00
<b>Alternate 03 - Kitching and Serving Flooring</b>			
<b>Unit Price 01 - Soil Corrections</b>			
<b>Unit Price 02 - Existing On Site Materials</b>			

# Apollo Renovations and Additions - Bid Package Two

May 12th, 2026 at 2:00 PM

CONTRACT # 31A

CONTRACT DESCRIPTION Earthwork and Utilities



	CONTRACTOR	CONTRACTOR	CONTRACTOR
	C&L Excavating inc	JR Ferche Inc	Joes Excavating, Inc.
<b>Bid / Bond Security</b>	Yes	Yes	Yes
<b>Responsible Contractor</b>	Yes	Yes	Yes
<b>Addendums</b>	1-4	1-4	1-4
<b>Base Bid</b>	\$ 1,450,000.00	\$ 1,796,750.00	\$ 1,497,000.00
<b>Alternate 01 - Wayfinding Signage 11A</b>	\$ 1,000.00	\$ 4,100.00	\$ -
<b>Alternate 02 - Wayfinding Signage 11B</b>	\$ 1,000.00	\$ 4,100.00	\$ -
<b>Alternate 03 - Kitching and Serving Flooring</b>			
<b>Unit Price 01 - Soil Corrections</b>	\$ 38.00	\$ 33.00	\$ 18.00
<b>Unit Price 02 - Existing On Site Materials</b>	\$ 38.00	\$ 16.00	\$ 15.00